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Republic of the Philippines
Department of Science and Technology
INDUSTRIAL TECHNOLOGY DEVELOPMENT INSTITUTE

Invitation to Bid for Infrastructure Project

The Industrial Technology Development Institute (ITDI), through the
“GAA - 2025” intends to apply the sum of One Million Seven Hundred
Ninety-Three Thousand One Hundred Seventy-Four Pesos (P 1, 793,174.00) being
the Approved Budget for the Contract (ABC) to payments under the contract for
“Repair and Renovation of Metrology Building Parking Lot, Driver’s Lounge and
Selected Offices”. Bids received in excess of the ABC shall be automatically rejected
at bid opening.

The Industrial Technology Development Institute (ITDI) now invites bids for the
Infrastructure Project. Completion of the Works is required within Ninety (90) calendar
days. Bidders should have completed, within five (5) years from the date of submission
and receipt of bids, a contract similar to the Project. The description of an eligible bidder
is contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders
(ITB).

Bidding will be conducted through competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the IRR, otherwise known as the “New
Government Procurement Act (NGPA)".

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
parinerships or organizations with at least sixty percent (60%) interest or outstanding
capital stock belonging to citizens of the Philippines.

Interested bidders may obtain further information from Industrial Technology
Development Institute (ITDI) and inspect the Bidding Documents at the address given
below:

ITDI BAC Secretariat, Second Floor Metrology Bldg. DOST Compound Taguig
City. Starting November 3, 2025 from 8:00AM — 4:00PM.

A complete set of Bidding Documents may be acquired by interested bidders on
November 3, 2025 untii November 24, 2025 from the address below: ITDI BAC
Office, Second Floor Metrology Bldg. DOST Compound Taguig City, and upon
payment of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines
issued by the GPPB, in the amount of Five Thousand Pesos (P5,000.00}.

It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity,
provided that bidders shall pay the applicable fee for the Bidding Documents not later
than the submission of their bids.
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The Industrial Technology Development Institute (ITD1) will hold a Pre-Bid
Conference on November 10, 2025, 9:00 A.M. at the Metrology Conference
Room, Second Floor Metrology Bidg., DOST Compound Bicutan Taguig City,
which shall be open to prospective Bidders

Bids must be duly received by the Bids and Awards Committee (BAC) Secretariat
through manual submission at the address indicated below:
ITDI BAC Office, Second Floor Metrology Bidg. DOST Compound Taguig City, on
November 24, 2025 from 8:00 A.M to 9:00 A.M. Late bids shall not be accepted.

All Bids must be accompanied by a Bid Security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

Bid opening shall be on November 24, 2025 and will start at 9:00 A.M at the
MIC Conference Room, 4TH Floor Metrology Building DOST Compound
Taguig City. Bids will be opened in the presence of the Bidders' representatives who
choose to attend the activity.

The Industrial Technology Development Institute (ITDI) reserves the right to reject
any and all bids, declare a failure of bidding, or not award the contract at any time prior
to contract award in accordance with Section 70 of R.A. No. 12009, without thereby
incurring any liability to the affected bidder or bidders.

For further information, please refer to:

Ms. Jovielyn R. Pareja

BAC Secretariat, Administrative Division
8683-7750 to 69 local 2135
admbac@itdi.dost.qov.ph

You may visit the following websites:

a. For downloading of Bidding Documents:
https:llwww.itdi.dost.gov.phlindex.phplwork-with-uslbids-and-awardslz-
uncategorized/133-invitation-to-bid

b. Philgeps Website

Date of [ssue: )

\ =l P g -

ENGMNNE? B. TRIA
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Preface

These Philippine Bidding Documents (PBD) for the procurement of Infrastructure
Projects (hereinafter referred to also as th;e “Works”) through [Competitive Bidding, Limited

Source Bidding, or Competitive Dialogue ] have been prepared by the Government of the

Philippines (GoP) for use by all branches, agencies, departments, bureaus, offices, or
instrumentalities of the Government, including government-owned and/or -controlled
corporations (GOCC), government financial institutions (GFl), state universities and colleges
(SUC), local government units (LGU), and autonomous regional government. The procedures
and practices presented in this document have been developed through broad experience,

and are for mandatory2 use in projects that are financed in whole or in part by the GoP or any
foreign government/foreign or international financing institution in accordance with the
provisions of the Implementing Rules and Regulations (IRR) of Republic Act No. 12009 (RA
No. 12009).

This PBD is intended as a model for admeasurements (unit prices or unit rates in a bill
of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (a) the
objectives, scope, and expected outputs and/or results of the proposed contract; (b) the
eligibility requirements of Bidders; (c) the expected contract duration; and (d) the obligations,
duties, and/or functions of the winning bidder.

In order to simplify the preparation of the Bidding Documents for each procurement,
the PBD groups the provisions that are intended to be used unchanged in Section Il
Instructions to Bidders (ITB) and in Section IV. General Conditions of Contract (GCC). Data
and provisions specific to each procurement and contract should be included in Section Ill. Bid
Data Sheet (BDS); Section V. Special Conditions of Contract (SCC); Section VI. Specifications;
Section VII. Drawings; and Section VIII. Bill of Quantities. The forms to be used are provided
in Section IX. Philippine Bidding Documents Related Forms.

Prudence must be exercised to check the relevance of the provisions of the PBD
against the requirements of the specific Works to be procured. In addition, each Section is
prepared with notes intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They shall not be included in the final documents, except for the notes
introducing Section IX. Philippine Bidding Documents Related Forms, where the information is
useful for the Bidder. The following general directions should be observed when using the
documents:

a) All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b) Specific details, such as the “name of the Procuring Entity” and “address for
proposal submission,” should be furnished in the BDS and SCC. The final
documents should contain neither blank spaces nor options.

1 For Second Stage of Competitive Dialogue under Section 29.4.2 of IRR of RA No. 12009.

2 Unless the Treaty or International or Executive Agreement expressly provides use of foreign government/foreign or international
financing institution procurement guidelines.



f)

This Preface and the footnotes, or notes in italics included in the Invitation to
Bid, BDS, SCC, Specifications, Drawings, and Bill of Quantities are not part of
the text of the final document, although they contain instructions that the
Procuring Entity should strictly follow. The Bidding Documents should not
contain footnotes except Section IX. Philippine Bidding Documents Related
Forms since these provide important guidance to Bidders.

The cover page should be modified as required to identify the Bidding
Documents and date of issue.

The Project title page should be modified as required to identify the Project title
and number, name and address of the Procuring Entity.

If modifications must be made to the bidding requirements, they can be
presented in the BDS. Modifications for specific Project or Contract details
should be provided in the SCC as amendments to the Conditions of
Contract. For easy completion, whenever reference has to be made to specific
clauses in the BDS or SCC, these terms shall be printed in bold type face on
Section Il. Instructions to Bidders, and Section IV. General Conditions of
Contract, respectively. To facilitate easy reference and completion, clauses
from the BDS and SCC shall appear in bold type face in Sections Il and 1V,
respectively.
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Glossary of Acronyms, Terms, and Abbreviations
ABC — Approved Budget for the Contract.
ADR - Alternative Dispute Resolution.
ARCC — Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.
BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA — Cooperative Development Authority.
COS — Contract of Service.
CPI — Consumer Price Index.
DOLE - Department of Labor and Employment.
DTI — Department of Trade and Industry.
GCC - General Conditions of Contract.
GFIl - Government Financial Institution.
GOCC - Government-Owned and/or —Controlled Corporation.
GoP — Government of the Philippines.
GPPB — Government Procurement Policy Board.
HoPE — Head of Procuring Entity.
JO — Job Order.
IRR — Implementing Rules and Regulations.
ITB — Instructions to Bidders.
LCB- Lowest Calculated Bid.
LCRB - Lowest Calculated Responsive Bid.
LGUs — Local Government Units.
LoC — Line of Credit
MAB — Most Advantageous Bid.

MARB — Most Advantageous Responsive Bid.



MEARB — Most Economically Advantageous Responsive Bid.
MYCA — Multi-Year Contracting Authority.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.
PSA — Philippine Statistics Authority.

RA No. — Republic Act Number.

SARB - Single Advantageous and Responsive Bid.

SCC - Special Conditions of Contract.

SCRB - Single Calculated and Responsive Bid.

SEARB - Single Economically Advantageous Responsive Bid.
SEC — Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

SRRB - Single Rated and Responsive Bid.

UN — United Nations.



Definition of Terms

Bid — a signed offer, proposal, or quotation submitted by a supplier, manufacturer, distributor,
contractor, consultant, or service provider in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[c]).

Bidder — a supplier, manufacturer, distributor, contractor, consultant, and service provider,
whether public or private, who submits a Bid in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[d]).

Bidding Documents — the documents issued by the Procuring Entity as the basis for Bids,
furnishing all information necessary to prospective bidder to prepare a Bid for the Goods,
Infrastructure Projects, and Consulting Services required by the Procuring Entity. (IRR of RA
No. 12009, Section 5[e])

Bill of Quantities — a list of the specific items of the Work and their corresponding unit prices,
lump sums, and/or provisional sums.

Consulting Services — services for Infrastructure Projects and other types of projects or
activities of the government requiring adequate external technical and professional expertise
that are beyond the capability or capacity of the government to undertake such as, but not
limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design;
(iv) construction supervision; (v) management and related services; and (vi) other technical
services or special studies. (IRR of RA No. 12009, Section 5[i]).

Contract — the agreement entered into between the Procuring Entity and the Contractor to
execute, complete, and maintain the Works and as recorded in the Contract Form signed by
the parties, including all attachments and appendices thereto and all documents incorporated
by reference therein.

Contract Price — the price stated in the Notice of Award and thereafter to be paid by the
Procuring Entity to the Contractor for the execution of the Works in accordance with this
Contract.

Contract Time Extension (CTE) — the allowable period for the Contractor to complete the
Works in addition to the original Completion Date stated in this Contract.

Contractor — a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

Days —refers to calendar days; months to calendar months.

Dayworks — varied work inputs subject to payment on a time basis for the Contractor’s
employees and Equipment, in addition to payments for associated Materials and Plant.

Defect — any part of the Works not completed in accordance with the Contract.

Defects Liability Certificate — the certificate issued by the Procuring Entity upon correction of
defects by the Contractor.

Defects Liability Period — the one (1) year period between contract completion and final
acceptance within which the Contractor assumes the responsibility to undertake the repair of
any damage to the Works at its own expense.



Drawings — graphical presentations of the Works. They include all supplementary details, shop
drawings, calculations, and other information provided or approved for the execution of this
Contract.

Effective Date of the Contract — the date indicated in the contract. However, the Contractor
shall commence performance of its obligations only upon receipt of the Notice to Proceed.

Foreign-funded Procurement or Foreign-Assisted Project — refers to the acquisition of Goods,
Consulting Services, and the contracting for Infrastructure Projects by the Government of the
Philippines which are wholly or partly funded by foreign loans or grants pursuant to a Treaty or
International or Executive Agreement.

Funding Source — Organization named in the SCC.

Goods — refer to (i) all items, supplies, and materials, whether in the nature of equipment,
furniture, stationery, materials for construction, or personal property of any kind, needed in the
transaction of public businesses or in the pursuit of any government undertaking, project or
activity; or (ii) general support services which pertain to all types of services except Consulting
Services and Infrastructure Projects, such as the repair and maintenance of equipment and
furniture, as well as trucking, hauling, janitorial, security, and related or analogous services.
Personnel Services or individual COS or JO engagements do not fall under this definition; (IRR
of RA No. 12009, Section 5[n]).

Infrastructure Projects — include the construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects, irrigation,
flood control and drainage, water supply, sanitation, sewerage and solid waste management
systems, shore protection, energy/power and electrification facilities, national buildings, school
buildings, hospital buildings, and other related construction projects of the government. Also
referred to as “civil works” or “works;” (IRR of RA No. 12009, Section 5[r]).

Lot — refers to one or more infrastructure projects that are grouped or bundled together based
on factors, such as scope, location, or other relevant parameters, as determined by the End-
User or Implementing Unit of the Procuring Entity. Each lot is distinct within the project and
may be awarded as a separate contract.

MARB - refers to the award criteria in the procurement of Infrastructure where the
considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technical requirements, and the most advantageous bid in reference to the highest
rated offer based on the quality component of the bid.

Materials — refer to all supplies, including consumables, used by the Contractor for
incorporation in the Works.

MEARB - refers to the award criteria in the procurement of Infrastructure where the
considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technical requirements, and the determination of the most economically
advantageous bid in reference to the quality-price ratio allocated to the technical and financial
components of the bid.

Notice to Proceed — refers to a written notice issued by the Procuring Entity to the Contractor
requiring the latter to begin the commencement of the work not later than a specified or
determinable date.



Online submission — pertains to the submission of the bid for Infrastructure Projects and the
bid envelopes containing the technical and financial components of the bid through electronic
means or through the electronic bidding facility of the PhilGEPS, once available.

Permanent Works — refer to all permanent structures and all other project features and facilities
required to be constructed and completed in accordance with this Contract which shall be
delivered to the Procuring Entity, and which shall remain at the Site after the removal of all
Temporary Works.

Plant — refers to the machinery, apparatus, and the like intended to form an integral part of the
Permanent Works.

Procuring Entity - the organization acquiring the Infrastructure Project, as named in the SCC.

Project — refers to a specific or identified procurement covering Goods, Infrastructure Projects
or Consulting Services. A Procurement Project shall be described, detailed, and scheduled in
the Project Procurement Management Plan prepared by the agency which shall be
consolidated in the Procuring Entity's Annual Procurement Plan.

Program of Work — refers to the big-picture plan and comprehensive schedule that details
construction-related tasks to ensure the timely and efficient delivery of the project.

Site Investigation Reports — refers to those that were included in the Bidding Documents and
are factual and interpretative reports about the surface and subsurface conditions at the Site.

Slippage — refers to a delay in work execution occurring when actual accomplishment falls
below the target as measured by the difference between the scheduled and actual
accomplishment of the Work by the Contractor as established from the work schedule. This is
actually described as a percentage of the whole Works.

Simple Infrastructure Projects — refers to construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of structures, technical facilities and systems with an
Approved Budget for the Contract (ABC) not exceeding Ten Million Pesos (PhP
10,000,000.00) built at the community level for the sustenance of lives and livelihoods of the
population living in a community and built according to the needs and aspirations of the
community population.

Verified Report — the report submitted by the Implementing Unit to the HoPE setting forth its

findings as to the existence of grounds or causes for termination and explicitly stating its
recommendation for the issuance of a Notice to Terminate.
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Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid provides information that enables potential Bidders to decide whether
to participate in the procurement at hand. The Invitation to Bid shall be:

a)

In line with the principles of transparency and competitiveness and to ensure the
widest possible dissemination thereof, all invitations to bid shall be published
continuously by the Procuring Entity, for seven (7) calendar days on the Philippine
Government Electronic Procurement System (PhilGEPS) website, in any
conspicuous place reserved for this purpose in the premises of the Procuring Entity,
and on the website or social media platforms of the Procuring Entity, if available, or
such other channels as may be authorized by the Government Procurement Policy
Board (GPPB), and the website prescribed by the foreign government/foreign or
international financing institution, if applicable; and

For justifiable reasons, Procuring Entities that cannot publish procurement
opportunities on its website, social media platform, or such other channels authorized
by the GPPB shall publish its invitation to bid, at least once, in a newspaper of general
nationwide circulation.

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid should
also indicate the following:

The availability of the Bidding Documents, which shall be commence from the time
the Invitation to Bid is first published until the deadline for submission and continue
until the deadline for submission and receipt of bids;

The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

The deadline for the submission and receipt of bids;

The procurement strategy/ies; and

The bid award criterion/criteria. (e.g., the application of a margin of preference in bid
evaluation)

The Invitation to Bid should be incorporated into the Bidding Documents. The information
contained in the Invitation to Bid must conform to the Bidding Documents, particularly to the
relevant information in the BDS.

11
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‘ Republic of the Philippines
?ij Department of Science and Technology

DOST Compound, General Santos Ave., Bicutan, Taguig City
Tel. Nos.: (02) 868 37750 to 69

INDUSTRIAL TECHNOLOGY DEVELOPMENT INSTITUTE

www.itdi.dost.gov.ph BAGONG PILIPINAS

Invitation to Bid for Infrastructure Project

The Industrial Technology Development Institute (ITDI), through the
“GAA - 2025” intends to apply the sum of One Million Seven Hundred
Ninety-Three Thousand One Hundred Seventy-Four Pesos (P 1,793,174.00) being
the Approved Budget for the Contract (ABC) to payments under the contract for
“Repair and Renovation of Metrology Building Parking Lot, Driver’s Lounge and
Selected Offices”. Bids received in excess of the ABC shall be automatically rejected
at bid opening.

The Industrial Technology Development Institute (ITDI) now invites bids for the
Infrastructure Project. Completion of the Works is required within Ninety (90) calendar
days. Bidders should have completed, within five (5) years from the date of submission
and receipt of bids, a contract similar to the Project. The description of an eligible bidder
is contained in the Bidding Documents, particularly, in Section Il. Instructions to Bidders
(ITB).

Bidding will be conducted through competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the IRR, otherwise known as the “New
Government Procurement Act (NGPA)”.

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
partnerships or organizations with at least sixty percent (60%) interest or outstanding
capital stock belonging to citizens of the Philippines.

Interested bidders may obtain further information from Industrial Technology
Development Institute (ITDI) and inspect the Bidding Documents at the address given
below:

ITDI BAC Secretariat, Second Floor Metrology Bldg. DOST Compound Taguig
City. Starting November 3, 2025 from 8:00AM — 4:00PM.

A complete set of Bidding Documents may be acquired by interested bidders on
November 3, 2025 until November 24, 2025 from the address below: ITDI BAC
Office, Second Floor Metrology Bldg. DOST Compound Taguig City, and upon
payment of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines
issued by the GPPB, in the amount of Five Thousand Pesos (P5,000.00).

It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity,
provided that bidders shall pay the applicable fee for the Bidding Documents not later
than the submission of their bids.
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Department of Science and Technology
INDUSTRIAL TECHNOLOGY DEVELOPMENT INSTITUTE

DOST Compound, General Santos Ave., Bicutan, Taguig City
Tel. Nos.: (02) 868 37750 to 69
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The Industrial Technology Development Institute (ITDI) will hold a Pre-Bid
Conference on November 10, 2025, 9:00 A.M. at the Metrology Conference
Room, Second Floor Metrology Bldg., DOST Compound Bicutan Taguig City,
which shall be open to prospective Bidders

Bids must be duly received by the Bids and Awards Committee (BAC) Secretariat
through manual submission at the address indicated below:
ITDI BAC Office, Second Floor Metrology Bldg. DOST Compound Taguig City, on
November 24, 2025 from 8:00 A.M to 9:00 A.M. Late bids shall not be accepted.

All Bids must be accompanied by a Bid Security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

Bid opening shall be on November 24, 2025 and will start at 9:00 A.M at the
MIC Conference Room, 4TH Floor Metrology Building DOST Compound
Taguig City. Bids will be opened in the presence of the Bidders’ representatives who
choose to attend the activity.

The Industrial Technology Development Institute (ITDI) reserves the right to reject
any and all bids, declare a failure of bidding, or not award the contract at any time prior
to contract award in accordance with Section 70 of R.A. No. 12009, without thereby
incurring any liability to the affected bidder or bidders.

For further information, please refer to:

Ms. Jovielyn R. Pareja

BAC Secretariat, Administrative Division
8683-7750 to 69 local 2135
admbac@itdi.dost.qov.ph

You may visit the following websites:

a. For downloading of Bidding Documents:
https://www.itdi.dost.gov.ph/index.php/work-with-us/bids-and-awards/2-
uncategorized/133-invitation-to-bid

b. Philgeps Website

Date of Issue:

(SGD)

ENGR. KENNETH B. TRIA
BAC-Chairperson for Infrastructure and
Infrastructure-Related Consulting
Services
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Section Il. Instructions to
Bidders

Notes on the Instructions to Bidders

This Section of the Bidding Documents provides the information necessary for Bidders to
prepare responsive bids, in accordance with the requirements of the Procuring Entity.
It also provides information on the bid submission, eligibility check, opening and evaluation
of bids, post-qualification and award of contract.

This Section contains provisions that shall not be changed or modified. Any amendment
shall be reflected in Section lll. Bid Data Sheet which consists of provisions that supplement,
amend, or specify in detail information or requirements included in this Section and which are
specific to each procurement.

Matters governing performance of the Contractor, payments under the contract, or those
affecting the risks, rights, and obligations of the parties under the contract are not normally
included in this Section, but rather under Section IV. General Conditions of Contract (GCC),
and/or Section V. Special Conditions of Contract (SCC). If duplication of a subject is
inevitable in other sections of the document prepared by the Procuring Entity, prudence
must be exercised to avoid contradictions between clauses dealing with the same matter.
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1)

2)

3)

A. General
Scope of Bid

11 The Industrial Technology Development Institute (ITDI) named in the BDS, invites
Bids for the “Repair and Renovation of Metrology Building Parking Lot,
Driver’s Lounge and Selected Offices”, with Project Identification Number:
ITDI-INFRA-2025-006.

The Procurement Project (referred to herein as “Project”) is for the construction
of Works, as described in Section VI (Specifications).

1.2 The winning Bidder will be expected to complete the Works by the intended
completion date specified in SCC Clause 1.1.

Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source:
“GAA -2025”, and in the amount of One Million Eight Hundred Thousand
Pesos (P 1,800,000.00) as indicated in the BDS. It intends to apply part of the funds
received for this Project to cover eligible payments under the contract.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1 Unless otherwise specified in the BDS, the Procuring Entity, as well as Bidders
and Contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. In pursuance of this policy, the
Procuring Entity:

a) defines, for purposes of this provision, the following terms under existing
laws, rules, and regulations:

i) "corrupt practice" means an act by which officials in the public or
private sectors improperly and unlawfully enrich themselves,
others, or induce others to do so, by misusing the position in
which they are placed, and includes the offering, giving,
receiving, or soliciting of anything of value to influence the action
of any such official in the procurement process or in contract
execution; entering, on behalf of the government, into any
contract or transaction manifestly and grossly disadvantageous
to the same, whether or not the public officer profited or will profit
thereby, and similar acts as provided in RA No. 3019.

i) "fraudulent practice” means a misrepresentation of facts for
purposes of influencing a procurement process or the execution
of a contract to the detriment of the Procuring Entity, which
includes collusive practices among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial, non-
competitive levels and to deprive the Procuring Entity of the
benefits of free and open competition.

i) “collusive practices” means a scheme or arrangement between
two or more Bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels.
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4)

3.2

3.3

iv) “coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence their
participation in a procurement process, or affect the execution
of a contract;

V) obstructive practice” is

a) deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings or
investigation or making false statements to investigators in
order to materially impede an administrative proceedings or
investigation of the Procuring Entity or any foreign
government/foreign or international financing institution
relative to allegations of a corrupt, fraudulent, coercive or
collusive practice; and/or threatening, harassing or
intimidating any party to prevent the latter from disclosing its
knowledge of matters relevant to the administrative
proceedings or from pursuing such proceedings or
investigation; or

b) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign government/foreign or international financing
institution herein.

b) Undertakes to reject a proposal for award upon prima facie
determination that the Bidder recommended for award has engaged in
any of the prohibited practices mentioned in this Clause for purposes of
competing for the contract.

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws on
individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 4.

Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a Bidder or Contractor in the bidding
for and performance of a contract themselves or through independent auditors
as reflected in the GCC Clause 36.

Conflict of Interest

4.1

All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of appropriate
administrative, civil, and criminal sanctions. A Bidder may be considered to
have conflicting interests with another Bidder in any of the events described in
paragraphs (a) through (c) and a general conflict of interest in any of the
circumstances set out in paragraphs (d) through (f) below:

a) A Bidder has controlling shareholders or beneficial owners in common
with another Bidder;

b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;
c) A bidder has the same legally authorized representative as that of

another Bidder for purposes of this Bid;
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5)

4.2

43

i) obstructive practice” is

c) deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings or
investigation or making false statements to investigators in
order to materially impede an administrative proceedings or
investigation of the Procuring Entity or any foreign
government/foreign or international financing institution
relative to allegations of a corrupt, fraudulent, coercive or
collusive practice; and/or threatening, harassing or
intimidating any party to prevent the latter from disclosing its
knowledge of matters relevant to the administrative
proceedings or from pursuing such proceedings or
investigation; or

d) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign government/foreign or international financing
institution herein.

d) Undertakes to reject a proposal for award upon prima facie
determination that the Bidder recommended for award has engaged in
any of the prohibited practices mentioned in this Clause for purposes of
competing for the contract.

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws on
individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 4.

Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a Bidder or Contractor in the bidding
for and performance of a contract themselves or through independent auditors
as reflected in the GCC Clause 36.

Conflict of Interest

5.1

All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of appropriate
administrative, civil, and criminal sanctions. A Bidder may be considered to
have conflicting interests with another Bidder in any of the events described in
paragraphs (a) through (c) and a general conflict of interest in any of the
circumstances set out in paragraphs (d) through (f) below:

a) A Bidder has controlling shareholders or beneficial owners in common
with another Bidder;

b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;
c) A bidder has the same legally authorized representative as that of

another Bidder for purposes of this Bid;
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d) A bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process. This may include a firm or an
organization that lends, or temporarily seconds, its personnel to firms or
organizations that are engaged in consulting services for the
preparation related to procurement for or implementation of the project
if the personnel would be involved in any capacity on the same project;

e) A bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

f) A bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the project,
if the personnel would be involved in any capacity on the same project.

52 All Bidding Documents shall be accompanied by an Omnibus Sworn Statement

of the Bidder that it is not related, by consanguinity or affinity up to the third civil
degree, to the HoPE, Procurement Agent (if engaged), the head of the Project
Management Office (PMO), the End-User or Implementing Unit or any
members of the Bids and Awards Committee (BAC), Technical Working Group

(TWG), and BAC Secretariat.’

53 The Bidder shall also disclose the ultimate beneficial ownership of the entity it
represents. Failure to comply shall be a ground for the automatic disqualification
of the bid in consonance with Section 59 of the IRR. For this reason, relationship
to the aforementioned persons within the third civil degree of consanguinity or
affinity shall automatically disqualify the Bidder from participating in the
procurement of contracts of the Procuring Entity notwithstanding the act of such
persons inhibiting themselves from the procurement process. This Clause shall
apply to the following persons and affiliates:

a) In the case of individuals or sole proprietorships, to the Bidders and their
Spouses;

b) In the case of partnerships, to the partnership itself and its partners;

c) In the case of cooperatives, to the cooperative itself and members of

the board of directors, general manager or chief executive officer;

d) In the case of a partnership, joint venture, or consortium, to the entity
itself, its members or partners, as well as any person or entity that is a
member of a blacklisted partnership, joint venture, or consortium; and

e) In the case of corporations, a single stockholder, together with their
relatives up to the third civil degree of consanguinity or affinity, and their
assignees, holding at least twenty percent (20%) of the shares therein,
its chairperson and president, shall be blacklisted after they have been

5 Section 81.1 of the IRR.
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determined to hold the same controlling interest in a previously
blacklisted corporation or in two corporations that have been blacklisted;
the corporations of which they are part shall also be blacklisted.

6)  Eligible Bidders

6.1

6.2

6.3

6.4

Only Bids found to be legally, technically, and financially eligible will be
evaluated. For procurement of Infrastructure Projects, the following persons
shall be eligible to participate in this bidding:

a) Duly licensed Filipino citizens or sole proprietorships;

b) Partnerships duly organized under the laws of the Philippines and of
which at least sixty percent (60%) of the interest belongs to citizens of
the Philippines;

c) Corporations duly organized under the laws of the Philippines, and of
which at least sixty percent (60%) of the outstanding capital stock
belongs to citizens of the Philippines;

d) Cooperatives duly organized under the laws of the Philippines; and

e) Persons or entities forming themselves into a Joint Venture (JV), i.e., a
group of two (2) or more persons or entities that intend to be jointly and
severally responsible or liable for a particular contract; Provided,
however, that in accordance with relevant laws, rules, and regulations,
Filipino ownership or interest of the joint venture concerned shall be at
least sixty percent (60%); Provided, further, that joint ventures in which
Filipino ownership or interest is less than sixty percent (60%) may be
eligible where the structures to be built require the application of
techniques or technologies which are not adequately possessed by a
person or entity meeting the sixty percent (60%) Filipino ownership
requirement; Provided, furthermore, that in the latter case, Filipino
ownership or interest shall not be less than twenty-five percent (25%).
For this purpose, Filipino ownership or interest shall be based on the
contributions of each of the member of the joint venture as specified in
their Joint Venture Agreement (JVA); Provided, finally, that the primary
purpose of each member of the joint venture must be similar or related
to the requirement of the project to be bid out.

The Procuring Entity may also invite foreign bidders when provided for under
any Treaty or International or Executive Agreement as specified in the BDS.

In accordance with RA No. 4566 or the “Contractors' License Law” as amended
by RA No. 11711 or “An Act Further Amending Republic Act No. 4566”, the
persons or entities enumerated in Section 52 of the IRR may participate in the
procurement of Infrastructure Projects if it has been issued a license by the
Philippine Contractors Accreditation Board (PCAB) to engage or act as a
contractor.

The Bidder must have completed an SLCC that is similar to the procurement
project to be bid, and whose value must be equivalent to at least fifty percent
(50%) of the ABC, adjusted to current prices using the Philippine Statistics
Authority (PSA) consumer price indices; Provided, that any change to the fifty
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7)

6.5

6.6

percent (50%) requirement may be allowed, subject to the recommendation of
the Procuring Entity, which shall be submitted to the GPPB for consideration;
Provided, further, that contractors under Small A and Small B categories without
similar experience on the procurement project to be bid may be allowed to bid if
the cost of such contract is not more than the Allowable Range of Contract Cost
of their registration based on the guidelines as prescribed by the PCAB.

For foreign-funded procurement, the GoP and the foreign government, or
foreign or international financing institution may agree on another track record
requirement, as specified in the BDS.

Moreover, a contract shall be considered similar to the procurement project if it
has the same major categories of work. The Procuring Entity may clarify in the
Bidding Documents what is regarded as major categories of work, guided by
the principle of proportionality and Fit-for-Purpose approach.

The SLCC shall be supported by an Owner’s Certificate of Final Acceptance
issued by the project owner other than the Contractor, or a final rating of at least
Satisfactory in the Constructors Performance Evaluation System (CPES), or a
similar performance and monitoring system. In the case of contracts with the
private sector, an equivalent document shall be submitted.

The computation of a bidder's NFCC must be at least equal to the ABC to be
bid, calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value
of all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started, coinciding with
the procurement project to be bid; Provided, That a different formula may
be adopted subject to the recommendation of the Procuring Entity, which
shall be submitted to the GPPB for consideration.

The value of the domestic bidder’s current assets and current liabilities shall be
based on the latest AFS submitted to the BIR.

For purposes of computing the foreign bidders' NFCC, the value of the current
assets and current liabilities shall be based on their latest AFS prepared in
accordance with international financial reporting standards.

Bidder’s Responsibilities

71

7.2

7.3

The Bidder or its duly authorized representative shall submit a sworn statement
in the form prescribed in Section 1X. Philippine Bidding Documents Related
Forms as required in ITB Clause 12.1(h)(iv).

Before submitting their bids, the Bidders are deemed to be knowledgeable of
all existing laws, decrees, ordinances, acts and regulations of the Philippines
which may affect this Project in any way.

The Bidder undertook the following responsibilities:

a) Took steps to carefully examine and ensure full understanding and

comprehension of the Bidding Document, its requirements, clauses, and
provisions;
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f)

Acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

Made an estimate of the facilities available and needed for the contract
to be bid, if any;

Complied with its responsibility to inquire or secure Supplemental Bid
Bulletin(s);

Ensured that it is not “blacklisted” or barred from bidding by the
Government of the Philippines (GoP) or any of its agencies, offices,
corporations, or LGUs, including foreign government, or foreign/
international financing institutions whose blacklisting rules have been
recognized by the GPPB,; by itself or by reason of its relation,
membership, association, affiliation, or controlling interest with another
blacklisted person or entity;

Ensured that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete, and
that all statements and information provided therein are true and correct;

Authorized the HoPE or its duly authorized representative/s to verify all
the documents submitted;

Ensured that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and perform
any and all acts necessary to participate, submit the bid, to sign, and
execute the ensuing contract, accompanied by the duly notarized
Special Power of Attorney, Board or Partnership Resolution, or
Secretary’s Certificate, whichever is applicable;

Complied with the disclosure provision under Section 81 and 82 of RA
No. 12009 and its IRR in relation to other provisions of RA No. 3019;

Complied with existing labor laws and standards. Moreover, the Bidder
undertakes to:

i) Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national laws, rules and regulations; or Collective
Bargaining Agreement (CBA) or arbitration award, if and when
applicable.

In case there is a finding by the Procuring Entity or the
Department of Labor and Employment (DOLE) of underpayment
or non-payment of workers’ wages and wage-related benefits,
the Bidder agrees that the performance security or portion of the
contract amount shall be withheld in favor of the complaining
workers pursuant to appropriate provisions of RA No. 12009,
without prejudice to the institution of appropriate actions under
the Labor Code, as amended, and other social legislations;

i) Comply with Occupational Safety and Health Standards (OSHS)
and correct deficiencies, if any.
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7.4

7.5

7.6

In case of imminent danger, injury or death of the worker, the
Bidder undertakes to suspend contract implementation pending
clearance to resume from the DOLE Regional Office, in
compliance with the Work Stoppage Order; and

i) Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other
benefits under prevailing national laws, rules and regulations; or
CBA or arbitration award, if and when applicable, through
posting in two (2) conspicuous places in the establishment’s
premises.

k) Ensured that it did not give or pay, directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to
any person or official, personnel or representative of the government in
relation to any procurement project or activity;

) Examined all instructions, forms, terms, and specifications in the
Bidding Documents;

m) Determined and complied with all matters pertaining to the contract to
be bid, including but not limited to: (i) the location and the nature of the
contract, project, or work; (ii) climatic conditions; (iii) transportation
facilities; (iv) nature and condition of the terrain, geological conditions at
the site communication facilities, requirements, location and availability
of construction aggregates and other materials, labor, water, electric
power and access roads; and (v) other factors that may affect the cost,
duration and execution or implementation of the contract, project, or
work; and

n) Ensured that all information in the Bidding Documents, including bid or
supplemental bid bulletin(s) issued, are correct and consistent. The
Procuring Entity shall not assume any responsibility regarding
erroneous interpretations or conclusions by the prospective or eligible
Bidder out of the data furnished by the Procuring Entity.

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned;

The Bidder, by the act of submitting its bid, shall be deemed to have inspected
the site, determined the general characteristics of the contract works and the
conditions for this Project and examine all instructions, forms, terms, and project
requirements in the Bidding Documents.

Further, the Bidder shall bear all costs associated with the preparation and
submission of its bid, and the Procuring Entity shall in no case be responsible
or liable for those costs, regardless of the conduct or outcome of the bidding
process.

In case of failure of bidding, the Bidding Documents fee may be applied in the
re-bidding for the same Project.

Furthermore, the Bidder should be aware that the Procuring Entity will accept

bids only from those that have paid the applicable fee for the Bidding
Documents at the office indicated in the Invitation to Bid.
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8)

9)

10)

Origin of Goods and Services

Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods,
or Contracting of Works or Services other than those prohibited by a decision of the
United Nations Security Council taken under Chapter VIl of the Charter of the United
Nations.

Subcontracts

9.1

9.2

9.3

94

Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Works to an extent as may be approved by the HOPE and as stated in the
BDS. However, the subcontracted portion shall not exceed fifty (50%), or a
different percentage of the ABC, on a per project basis, as approved by the
GPPB.

Subcontracting of any portion of the Project shall not relieve the Bidder from
any liability or obligation that may arise from the contract.

Subcontractors must meet the eligibility criteria as stated in the_BDS and shall
submit the same eligibility documents as the general contractor. Failure of a
subcontractor to meet the eligibility criteria does not affect the eligibility of the
general contractor for the procurement project. In such case, the portion
intended to be subcontracted to the ineligible subcontractor shall be assumed
by the general contractor.

Subcontracting arrangement, if allowed, including the time of submission of the
eligibility documents of the subcontractor, shall be disclosed in the BDS.

B. Contents of Bidding Documents

Pre-Bid Conference

10.1

10.2

10.3

If so specified in the BDS, a pre-bid conference shall be held either at the
Procuring Entity’s physical address and/or online through videoconferencing,
webcasting, or similar technology, or a combination thereof, on the date
indicated therein, to clarify and address the Bidders’ questions on the technical
and financial components of this Project.

The pre-bid conference shall be held at least twelve (12) calendar days before
the deadline for the submission of and receipt of bids, but not earlier than seven
(7) calendar days from the posting of the invitation to bid and other bidding
documents on the PhilGEPS website.

Bidders are highly encouraged to attend the pre-bid conference to fully
understand the Procuring Entity’s requirements. While non-attendance of the
Bidder will in no way prejudice its bid, the Bidder is deemed to know any
changes and/or amendments to the Bidding Documents, as may be provided in
the Supplemental Bid Bulletin.

The proceedings of the pre-bid conference shall be recorded, and the
corresponding minutes shall be prepared not later than five (5) calendar days
after the pre-bid conference. The minutes shall be made available to
prospective Bidders not later than five (5) days upon written request.
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11)

12)

104 Decisions of the BAC amending any provision of the Bidding Documents shall
be issued in writing through a Supplemental Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents

11.1  Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing and
submitted to the BAC of the Procuring Entity at the address or electronic mail
indicated in the BDS or through the electronic bidding facility of PhilGEPS, as
may be applicable, at least ten (10) calendar days before the deadline set for
the submission and receipt of Bids.

11.2 The BAC shall respond to the said request by issuing a Supplemental Bid
Bulletin duly signed by the BAC Chairperson. It shall be made available to all
those who have properly secured the Bidding Documents, at least seven (7)
calendar days before the deadline for the submission and receipt of Bids.

11.3  Supplemental Bid Bulletins may also be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

11.4  Any Supplemental Bid Bulletin issued by the BAC shall also be posted on the
PhilGEPS website, in any conspicuous place in the premises of the Procuring
Entity, and on the website or social media platforms of the Procuring Entity, if
available, or such other channels as may be authorized by the GPPB. It shall
be the responsibility of all prospective bidders, including those who have
properly secured the Bidding Documents, to inquire and secure Supplemental
Bid Bulletins that may be issued by the BAC. However, Bidders who have
submitted bids before the issuance of the Supplemental Bid Bulletin must be
accordingly informed by the BAC, and be allowed to modify or withdraw their
bids prior to the deadline for the submission and receipt of bids in accordance
with ITB Clause 21.

C. Preparation of Bids
Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or statements,
the bids, and all other documents submitted to the BAC are in foreign language other
than English, it must be accompanied by a translation of the documents in English. The
documents shall be translated by the relevant foreign government agency, the foreign
government agency authorized to translate documents, or a registered translator in the
foreign bidder’s country. The Bidder shall cause the authentication of the translated
documents and shall be authenticated by the appropriate Philippine foreign service
establishment or post or the equivalent office having jurisdiction over the foreign
bidder’s affairs in the Philippines. However, for Contracting Parties to the Apostille
Convention, the documents shall be authenticated through an apostille by the
Competent Authority, as defined in Section 20.2.9.2 of the IRR, except for countries
identified by the DFA that will still require legalization (red ribbon) by the relevant
Embassy or Consulate. The English translation shall govern, for purposes of
interpretation of the bid.
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13) Documents Comprising the Bid: Technical and Financial Components

131

13.2

The first bid envelope shall contain the following technical documents, including
the eligibility documents:

a) PhilGEPS Certificate of Registration (Platinum Membership) in
accordance with Section 20 of the IRR;

b) PCAB License and Registration, in case of Joint Venture (JV);

c) Statement of all its ongoing government and private contracts, including
contracts awarded but not yet started, if any, whether similar or not
similar in nature and complexity to the contract to be bid;

d) Statement of the Bidder’'s SLCC, in accordance with ITB Clause 5.5.

The SLCC shall be supported by an Owner’s Certificate of Final
Acceptance issued by the project owner other than the Contractor, or a
final rating of at least satisfactory in the CPES, or a similar performance
and monitoring system. In case of contracts with the private sector, an
equivalent document shall be submitted,;

e) NFCC computation in accordance with ITB Clause 5.6;
f) Joint Venture Agreement (JVA), if applicable;

9) Bid Security in the prescribed form and amount in accordance with ITB
Clause 16, and validity period under ITB Clause 15;

h) Project Requirements, which shall include the following:

i) Organizational chart of the personnel to be deployed for the
procurement project to be bid;

i) List of Contractor's personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned
to the procurement project to be bid, with their complete
qualifications and experience data. These personnel must meet
the required minimum years of experience set in the BDS;

i) List of Contractor's major equipment units which are owned,
leased, or under purchase agreements, supported by proof of
ownership or certification of availability of equipment from the
equipment lessor or vendor for the duration of the project, as the
case may be, which must meet the minimum requirements for
the contract set in the BDS; and

iv) Omnibus Sworn Statement in accordance with Section 54.3 of
the IRR.

The second bid envelope shall contain the Financial Bid Form, which includes
the bid prices and the bill of quantities, in accordance with ITB Clauses 13.1.
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13.3

13.4

Whenever necessary, modifications may be made to the foregoing provisions
specifically for major and specialized procurement to suit the particular needs
of the Procuring Entity, subject to the approval of the GPPB.

All bids that exceed the ABC shall not be accepted. Unless otherwise indicated
in the BDS, for foreign-funded procurement, the ABC shall be applied as the
ceiling to bid prices provided the following conditions are met:

a) Bidding Documents are obtainable free of charge on a freely accessible
website. If payment of Bidding Documents is required by the Procuring
Entity, payment could be made upon the submission of bids.

b) The Procuring Entity has procedures in place to ensure that the ABC is
based on recent estimates made by the engineer or the responsible unit
of the Procuring Entity and that the estimates are based on adequate
detailed engineering and reflect the quality, supervision and risk, and
inflationary factors, as well as prevailing market prices, associated with
the types of works or goods to be procured.

c) The Procuring Entity has trained cost estimators on estimating prices
and analyzing bid variances. In the case of Infrastructure Projects, the
Procuring Entity must also have trained quantity surveyors.

d) The Procuring Entity has established a system to monitor and report bid
prices relative to ABC and engineer’s or Procuring Entity’s estimate.

e) The Procuring Entity has established a monitoring and evaluation
system for contract implementation to provide feedback on actual total
costs of goods and works.

However, the GoP and the foreign government, or foreign or international
financing institutions may agree to waive the foregoing conditions.

14) Bid Prices

14.1

14.2

14.3

The contract shall be for the whole Works, as described in the Bidding
Documents, based on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. In case partial bids are allowed in the ITB, bids not
addressing or providing all of the required items in the Bidding Documents
including, where applicable, the Bill of Quantities, shall be considered non-
responsive and shall be automatically disqualified. In this regard, where a
required item is provided, but no price is indicated, the same shall be considered
as non-responsive, but specifying a zero (0) or a dash (-) for the said item would
mean that it is being offered for free to the Government, except those required
by law or regulations to be provided for.

For the given scope of work in the contract as awarded, all bid prices shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
specified in GCC Clause 45.
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15) Bid Currencies

15 All bid prices shall be quoted in Philippine Peso unless otherwise provided in

the BDS. However, for purposes of bid evaluation, bids denominated in foreign
currencies shall be converted to Philippine currency based on the exchange
rate as published in the BSP Daily Reference Exchange Rate Bulletin on the

day of the bid opening.6

15.2 If so allowed in accordance with ITB Clause 14.1, the Procuring Entity, for
purposes of bid evaluation and comparing the bid prices, will convert the
currencies in which the bid price is expressed to Philippine Peso at the foreign
exchange rates.

15.3 Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Peso.

16)  Bid Validity

16.1  Bids shall remain valid for the period specified in the BDS which shall not
exceed one hundred twenty (120) calendar days from the date of the opening
of bids.

16.2 Should it become necessary to extend the validity of the bids and the bid
securities beyond one hundred twenty (120) calendar days, the Procuring Entity
concerned shall request in writing all those who submitted bids for such
extension before the expiration date therefor. Bidders, however, shall have the
right to refuse to grant such extension without forfeiting their Bid Security.

17) Bid Security

171 The Bidder, at its option, shall submit a Bid Security in the form and amount as
stated in the BDS, which may include the following:

Amount of Bid Security
Form of Bid Security (Not less than the required
Percentage of the ABC)

(a) Cash or cashier's/manager’s check
issued by a bank.

For biddings conducted by LGUSs,
the Cashier’s or Manager’s check
may be issued by other banks
certified by the BSP as authorized
to issue such financial instrument.

Two percent (2%)

(b) Bank draft/guarantee or irrevocable
Letter of Credit issued by a bank;
Provided, however, that it shall be
confirmed or authenticated by a
local bank, if issued by a foreign
bank.

Five percent (5%)

6 RA No. 8183 or “An Act to Assure Uniform Value to Philippine Coin and Currency.”
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17.2

17.3

17.4

17.5

For biddings conducted by LGUSs,
the Bank Draft/ Guarantee, or
irrevocable letter of credit may be
issued by other banks certified by
the BSP as authorized to issue
such financial instrument.

(c) Surety bond callable upon demand
issued by a surety or insurance
company duly certified by the Five percent (5%)
Insurance on as authorized to issue
such security.

(d) Bid Securing Declaration Not Applicable

The Bid Security shall be denominated in Philippine Peso and posted in favor
of the Procuring Entity.

The Bid Security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable Bid Security shall be considered as non-
responsive and rejected by the Procuring Entity.

In no case shall the Bid Security be returned later than the expiration of the bid
validity period indicated in the Bidding Documents, unless it has been extended
in accordance with Section 57.2 of the IRR. In case the bidder is required to
extend its bid validity, the bidder may, at its discretion, substitute a Bid Securing
Declaration for the extended period as a replacement of its Bid Security;
Provided, that the option to substitute is indicated in the BDS.

Upon signing and execution of the contract, pursuant to ITB Clause 29, and the
posting of the performance security pursuant to ITB Clause 30, the Bid Security
of the successful Bidder’s Bid Security will be discharged, but in no case later
than its validity period as indicated in ITB Clause 15.

The Bid Security may be forfeited based on any of the following grounds, as
provided under Rule VIII, X, XI, and XXI of the IRR:

a) If a Bidder:

i) With the Lowest Calculated Responsive Bid (LCRB), Most
Economically Advantageous Responsive Bid (MEARB), Most
Advantageous Responsive Bid (MARB), Single Calculated and
Responsive Bid (SCRB), Single Economically Advantageous
Responsive Bid (SEARB), or Single Advantageous Responsive
Bid (SARB) withdraws, fails, refuses or is unable to: (i) submit
the documents required under Section 66.5 of the IRR; (ii) enter
into contract with the Procuring Entity; or (iii) post the required
performance security within the period stipulated in the IRR and
in accordance with ITB Clause 30;

i) Causes the delay, without justifiable cause, of the screening for

eligibility, opening of bids, evaluation and post evaluation of
Bids, and awarding of contracts;
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il

Vi)

vii)

viii)

Xi)

xii)

xiil)

Xiv)

Refuses to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

Withdraws a bid, or refuses to accept an award, or refuses or
fails to enter into contract with the Procuring Entity without
justifiable cause, after the approval of the HoPE for having been
the declared LCRB or MEARB, as the case may be;

Refuses or fails to furnish performance security within the
prescribed time;

Commits of three (3) or more of any of the acts imposed with
suspension, as provided under Section 99 of the IRR;

Uses force, fraudulent machinations, coercion, undue influence
or pressure on any member of the BAC or any officer or
employee of the Procuring Entity to take a particular action for
its own favor or gain, or to the advantage of a particular bidder;

Colludes with one (1) or more bidders and submitting different
bids as if they were bona fide, when they knew that one or more
of them was so much higher than the other that it could not be
honestly accepted and that the contract will surely be awarded
to the pre-arranged lowest bid;

Maliciously submits different bids through two (2) or more
persons, corporations, partnerships, or any other business entity
in which it has interest, to create the appearance of competition
that does not in fact exist so as to be declared as the winning
bidder;

Enters into an agreement with other bidder/s which call upon one
to refrain from bidding for procurement contracts, or which call
for withdrawal of bids already submitted, or which are otherwise
intended to secure an undue advantage to any of the bidders;

Fails to faithfully disclose its relationship, regardless of the time
of its discovery, with the HOPE, members of the BAC, the TWG,
and the BAC Secretariat, the head of the PMO or the End-User
or Implementing Unit, and the project consultants of the
Procuring Entity, or of the procurement agent, whichever is
applicable, by consanguinity or affinity up to the third civil degree
pursuant to Section 81 of the IRR;

Submits beneficial ownership information containing false
entries;

Allows the use of one’s name or uses the name of another for
purposes of public bidding;

Submits eligibility requirements and bids containing false
information or falsified documents or the concealment of such
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XV)

Xvi)

XV)

Xvi)

information that will materially alter the outcome of eligibility
screening or any stage of the procurement;

Accesses the contents of any Bid submitted to the Procuring
Entity before the opening of bids, without authorization;

Has any documented attempt to unduly influence the outcome
of the bidding;

Employs schemes which stifle or suppress any procurement
activity; or

Commits a third offense imposed with blacklisting under the Act
by the same Procuring Entity, or a combination of three (3)
violations imposed with blacklisting by the Procuring Entity and
other Procuring Entities, as posted on the GPPB portal;

If a Winning Bidder:

i)

i

iv)

v)

vi)

Conducts poor performance or unsatisfactory quality and/or
progress of work. Poor performance shall be as follows:

i.i) Negative slippage of fifteen percent (15%) and above
within the critical path of the project due entirely to the
fault or negligence of the winning bidder; or

i.ii) Non-compliance of the materials and workmanship with
the approved specifications arising from the fault or
negligence of the winning bidder.

In case it is determined prima facie that the winning bidder has
engaged, before or during the implementation of the contract, in
the following unlawful deeds and behaviors relative to contract
acquisition and implementation:

i.i) Corrupt, fraudulent, collusive and coercive practices;

ii.ii) Drawing up or using forged documents; or

i.iiy  Using adulterated materials, means or methods, or
engaging in production contrary to rules of science or
trade.

Assigns or subcontracts the contract or any part thereof or
substituting key personnel named in the proposal without prior
written approval by the Procuring Entity;
Willfully or deliberately abandons or does not perform the project
or contract by the winning bidder resulting in substantial breach
thereof without lawful and/or just cause;
Has its contract terminated due to its default or unlawful acts; or
Fails to comply with the provision on warranty that requires to
repair any noted defect or damage to the Infrastructure Project
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18)

19)

due to the use of materials of inferior quality within ninety (90)
calendar days from the issuance of the order by the HoPE to
undertake such repairs.

Format and Signing of Bids

18.1

18.2

18.3

18.4

Bidders shall submit their bids through their duly authorized representative using
the appropriate forms provided in Section IX. Philippine Bidding Documents
Related Forms on or before the deadline specified in the ITB Clause 19 in two
(2) separate sealed bid envelopes which shall be submitted simultaneously,
whether through manual or online submission. The first shall contain the
technical component of the bid, including the eligibility requirements under ITB
Clause 12, and the second shall contain the financial component of the bid.

Forms as mentioned in ITB Clause 17.1 must be completed without any
alterations to their format. No substitute form shall be accepted.

Each and every page of the Bid Form, including the Bill of Quantities, under
Section IX hereof, shall be signed by the duly authorized representative/s of the
Bidder. Failure to do so shall be a ground for the rejection of the bid.

Any insertions, erasures, or overwriting shall be valid only if they are signed or
initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

191

19.2

19.3

194

Bidders shall enclose their technical documents described in ITB Clause 12 in
one sealed envelope marked “TECHNICAL COMPONENT,”, and the financial
component in another sealed envelope marked “FINANCIAL COMPONENT,”,
sealing them all in an outer envelope marked “BID.”

The Bid shall be typed or written in ink and shall be signed by the Bidder or its
duly authorized representative/s.

All envelopes shall:
a) contain the name of the contract to be bid in capital letters;
b) bear the name and address of the Bidder in capital letters;

c) be addressed to the Procuring Entity’s BAC in accordance with ITB
Clause 18.1;

d) bear the specific identification of this bidding process indicated in the
ITB Clause 1.1; and

e) bear a warning “DO NOT OPEN BEFORE...” the date and time for the
opening of bids, in accordance with ITB Clause 19.

For manually submitted bid envelopes that are not properly sealed and marked,
as required in the Bidding Documents, the same shall be accepted; Provided,
That the bidder or its duly authorized representative shall acknowledge such
condition of the bid as submitted. On the other hand, unsealed or unmarked
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20)

21)

22)

bid envelopes, or bids that cannot be opened or corrupted in case of online
submission, shall be rejected.

The BAC shall assume no responsibility for misplaced or lost contents of the
improperly sealed or marked bid, or for its premature opening.

D. Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address indicated in the
Invitation to Bid, or through the e-bidding facility of the PhilGEPS, on or before the
date and time indicated in the BDS.

Late Bids

Bids, including the eligibility requirements, submitted after the deadline shall be
rejected by the BAC. The BAC shall record in the Minutes of the Meeting the
submission and opening of bids, the Bidder's name, its representative, and the time
the late bid was submitted.

Modification and Withdrawal of Bids

221

222

22.3

Bidders may modify their bids before the deadline for the submission and
receipt of bids.

a) For manual submission and receipt of bids, the Bidders shall not be
allowed to retrieve their original bid, but shall only be allowed to submit
the bid modification by sending another bid, equally sealed, properly
identified, linked to its original bid, and marked as a “maodification,”
thereof, and stamped “received” by the BAC. Bid modifications received
after the applicable deadline shall not be considered and shall be
returned to the bidder unopened.

b) For online submission of bids, the Bidders shall not be allowed to
retrieve their original Bid, but shall only be allowed to submit the bid
modification, send another Bid equally secured, properly identified
labelled as a “modification” of the one previously submitted. The time
indicated in the latest bid receipt page generated shall be the official
time of submission. Bids modification submitted after the applicable
deadline shall not be accepted.

Bidders may withdraw their bids in writing before the deadline for submission
and receipt of bids. Withdrawal of bids after the applicable deadline shall be
subject to appropriate sanctions as prescribed in the IRR.

Bidders may also express their intention not to participate in the bidding in
writing, which should be received by the BAC before the deadline for
submission and receipt of bids. Bidders that withdraw their bids shall no longer
be allowed to submit another bid for the same contract, directly or indirectly.

No bid may be modified after the deadline for submission and receipt of bids.
Further, no bid may be withdrawn in the interval between the deadline for
submission and receipt of bids, and the expiration of bid validity specified by
the Bidder in the Financial Bid Form. Withdrawal of bid during this interval shall
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result in the forfeiture of the Bidder’s Bid Security pursuant to ITB Clause 16.5,
and the imposition of administrative sanctions as prescribed by RA No. 12009
and without prejudice to the imposition of civil and criminal sanctions as
provided under applicable laws.

Alternative Bids shall be rejected. For this purpose, Alternative Bid shall pertain
to an offer made by a bidder in addition or as a substitute to its original bid,
which may be included as part of its original bid or submitted separately. A bid
with options shall likewise be considered an Alternative Bid regardless of
whether said bid proposal is contained in a single envelope or submitted in two
(2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as a
subcontractor if a subcontractor is permitted to participate in more than one bid)
will cause all the proposals with the Bidder’s participation to be disqualified. This
shall be without prejudice to any applicable criminal, civil and administrative
penalties that may be imposed upon the persons and entities concerned.

23) Opening and Preliminary Examination of Bids

23.1

23.2

23.3

234

The BAC shall open the bids in public, immediately after the deadline for
submission and receipt of bids, as specified in the BDS. In case the Bids cannot
be opened as scheduled due to justifiable reasons, the BAC shall take custody
of the submitted Bids and reschedule the opening of Bids on the next working
day or at the soonest possible time, through the issuance of a Notice of
Postponement to be posted on the PhilGEPS website and the website of the
Procuring Entity concerned.

The manner of opening of the bids for Infrastructure Projects shall depend on
the award criterion to be adopted, as follows:

a) For LCRB and MEARB, the BAC shall open the technical and financial
proposals on the same day; and

b) For MARB, only the technical proposals shall be opened while the financial
proposals shall remain unopened and shall be kept securely by the BAC until
the specified time of their opening as indicated in the BDS. Only the financial
proposals of the bidders who have met the highest technical score for MAB
shall be opened.

The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid price
(per lot, if applicable, and/or including discount, if any), bid security, findings of
preliminary examination, and whether there is a withdrawal or modification; and
(b) attendance sheet. The BAC members shall sign the abstract of bids as read.

The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
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24)

25)

26)

23.5

submitted bids. The Abstract of bids, as read, and the minutes of the bid
opening shall be made available to the public, upon written request and
payment of a specified fee to recover the cost of materials.

To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all bidders whose bids it has received
through mail at its PhilGEPS-registered physical address or official e-mail
address. The said notice shall be issued within seven (7) calendar days from
the date of the bid opening.

E. Evaluation and Comparison of Bids

Process to be Confidential

241

24.2

Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as
Observers, are prohibited from making or accepting any communication with
any bidder regarding the evaluation of their bids until the issuance of the Notice
of Award, unless otherwise allowed in the case of ITB Clause 24.

Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s
decision in respect of bid evaluation, bid comparison or contract award will
result in the rejection of the bid.

Clarification of Bids

To assist in the evaluation, comparison, and post-qualification of the bids, the Procuring
Entity may ask in writing any Bidder for a clarification of its bid. All responses to requests
for clarification shall be in writing. Any clarification submitted by a Bidder in respect to
its bid that is not in response to the request of the Procuring Entity shall not be
considered.

Detailed Evaluation and Comparison of Bids

26.1

26.2

26.3

The Procuring Entity’s evaluation of bids shall be based on the bid price quoted
in the Bid Form, which includes the Bill of Quantities.

The Procuring Entity will undertake the detailed evaluation and comparison of
the bids which have passed the opening and preliminary examination of bids,
pursuant to ITB Clause 22, to determine the Lowest Calculated Bid (LCB), Most
Economically Advantageous Bid (MEAB), and Most Advantageous Bid (MAB).

The award criterion shall be determined as follows:
a) For LCB:

i) The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

i)  The ranking of the total bid prices as so calculated from the lowest to
highest, where the bid with the lowest price shall be identified as the
LCB.

b) For MEAB, the BAC shall evaluate the quality and price proposals to
determine the MEAB using the following steps:
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i) The quality proposal together with the price proposal shall be
considered in the evaluation of bids. The quality proposals shall be
evaluated first using the criteria in the BDS. The price proposals of the
bids that meet the minimum quality score shall then be opened.

i) The price and quality proposals shall be given corresponding weights
with the price proposal given a minimum weight of fifteen percent (15%)
up to a maximum of forty percent (40%). The weight of the quality criteria
shall be adjusted accordingly such that their total weight in percent
together with the weight given to the price proposal shall be equal to
one hundred percent (100%).

i) To further promote green public procurement, the sustainability of
materials or structures with green specifications shall be given greater
weight in the evaluation of bids. As approved by the BAC, the exact
weights shall be indicated in the BDS. The BAC shall rank the bidders
in descending order based on the combined numerical ratings of their
quality and price proposals. The bidder with the best overall score using
the quality-price ratio shall be referred to as the MEAB.

iv) The HoPE shall approve or disapprove the recommendations of the
BAC within two (2) calendar days after receipt of the results of the
evaluation from the BAC.

The quality component shall be assessed on the basis of criteria with
corresponding numerical weights indicated in the BDS, which may include
qualitative, environmental, or social aspects linked to the subject matter of the
contract. These may include any or a combination of the following:

a) Quality and technical merit, including technical competence and
a credible track record;

b) Aesthetic and functional design and characteristics;
c) Approach and methodology;

d) Accessibility;

e) Tools and equipment;

f) Social, environmental, economic, and innovative
characteristics;

g) Organization, qualification, and experience of employees or

staff assigned to perform the contract;
h) Ongoing contracts and work commitments; or

i) Other relevant criteria in relation to the subject Infrastructure
Projects to be procured.

c) For MAB

i) The BAC shall evaluate the quality proposals to determine the MAB
using the quality components. The quality components shall be
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26.4

26.5

26.6

26.7

26.8

assessed on the basis of the criteria with corresponding numerical
weights indicated in the BDS to determine the bidder with the highest
technical rating.

i) The second bid envelope of the bidder obtaining the highest technical
rating shall be opened. If the financial proposal is equal to or lower than
the ABC, the bid shall be accepted and determined as the MAB;
otherwise, the same shall be rejected and the bidder will be disqualified.

In order to eliminate bias in evaluating the quality proposals, it is recommended
that the highest and lowest scores for each bidder for each criterion shall not
be considered in determining the average scores of the bidders, except when
the evaluation is conducted in a collegial manner.

The BAC shall immediately conduct a detailed evaluation of all bids using non-
discretionary criteria in considering the following:

a) Completeness of the bid. Unless the BDS allows partial bids, bids not
addressing or providing all of the required items in the BDS shall be
considered non-responsive and, thus, automatically disqualified.

However, when no price or a zero (0) or a dash (-) is indicated in a
required item in the bid form, the same shall be construed that it is being
offered for free to the Government, except those required by law or
regulations to be provided for; and

b) Arithmetical corrections. The BAC shall consider computational errors
and omissions to enable proper comparison of all eligible bids. It may
also consider bid correction if expressly allowed in the BDS. Any
adjustment shall be calculated in monetary terms to determine the
calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the LCB, MEAB, or MAB. Total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

The BAC shall evaluate all bids on an equal footing to ensure fair and
competitive bid comparison. For this purpose, all bidders shall be required to
include in their bids the cost of all taxes, such as, but not limited to, value-added
tax (VAT), income tax, local taxes, and other fiscal levies and duties. Such bids,
including said taxes, shall be the basis for the bid evaluation and comparison.

If so indicated pursuant to ITB Clause 1.1, bids may be submitted for individual
lots, or for any combination thereof, provided that all bids and combinations of
bids shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the bid or combination of bids offering the
lowest calculated cost to the Procuring Entity. Bid prices quoted shall
correspond to all of the requirements specified for each lot. Bid Security as
required by ITB Clause 16 shall be submitted for each contract (lot) separately.
The basis for evaluation of lots is specified in BDS Clause 25.5 (a).
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27) Post - Qualification

27.1  The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the LCB, MEAB, or MAB, as the case may be, complies
with and is responsive to all the requirements and conditions specified in ITB
Clauses 5 and 12. The Bidder, within a non-extendible period of five (5)
calendar days from receipt of notice from the BAC that it submitted the LCB,
MEAB, or MAB, shall submit all the eligibility documents supporting its
PhilGEPS Certificate of Registration (Platinum Membership), its latest income
and business tax returns filed for the preceding quarter which should not be
earlier than two (2) quarters from the date of submission and receipt of bid, and
other appropriate licenses and permits required by law and stated in the BDS.

27.2  Failure to submit any of the post-qualification requirements on time, or a finding
against the veracity thereof, shall disqualify the Bidder for award; Provided, That
in the event that a finding against the veracity of any of the documents
submitted is made, it shall cause the forfeiture of the Bid Security.

27.3 The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clause 12, as
well as other information as the Procuring Entity deems necessary and
appropriate, using a non-discretionary “pass/fail” criterion, which shall be
completed within a period of twelve (12) calendar days.

274 If the BAC determines that the bidder with the LCB, MEAB, or MAB passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
MEARB, MARB, SCB, SEAB, or Single Advantageous Bid (SAB) and
recommend to the HoPE the award of contract to the said bidder at its submitted
bid price or its calculated bid price, whichever is lower or, in the case of quality-
based evaluation procedure, submitted bid price or its negotiated price,
whichever is lower.

If, however, the BAC determines that the bidder with the LCB, MEAB, MAB,
SCB, SEAB, or SAB fails to meet the post-qualification criteria, it shall
immediately notify the Bidder in writing of its post-disqualification and the

grounds for such determination.”

27.5 Immediately after the BAC has notified the first bidder of its post-
disqualification, and notwithstanding any pending request for reconsideration
thereof, the BAC shall initiate and complete the same post-qualification process
on the bidder with the second LCB, MEAB, or MAB. If the second bidder passes
the post-qualification and provided that the request for reconsideration of the
first bidder has been denied, the second bidder shall be post-qualified as the
bidder with the LCB, MEAB, or MAB.

27.6 If the second bidder, however, fails the post-qualification, the procedure for
post-qualification shall be repeated for the bidder with the next LCB, MEAB, or
MAB and so on, until the LCRB, MEARB, or MARB, as the case may be, is
determined for award, subject to the procedure of Notice and Execution of
Award.

7 Sec 63.5 of the IRR.
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27.7

27.8

Within a period not exceeding ten (10) calendar days from the determination by
the BAC of the LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the
recommendation to award the contract, the HoPE or its duly authorized
representative shall approve or disapprove the said recommendation.

In case of approval, the HoPE or its duly authorized representative shall
immediately issue the Notice of Award to the bidder with the LCRB, MEARB,
MARB, SCRB, SEARB, or SARB, as the case may be.

In the event that the approving authority shall disapprove the resolution on the
award of the contract, such disapproval shall be based only on valid,
reasonable, and justifiable grounds as enumerated under Section 70 of the IRR
to be expressed in writing. A copy of the decision disapproving the resolution
shall be furnished to the BAC and the bidder.

28) Reservation Clause

28.1

28.2

Notwithstanding the eligibility or post-qualification of a bidder and without
incurring any liability, the HoPE or its duly authorized representative at any
stage of the procurement, reserves the right to review its qualifications, reject
any and all bids, declare a failure of bidding or not award the contract in the
following situations:

a) If it has reasonable grounds to believe that a misrepresentation has
been made by the said bidder; or

b) If it has reasonable grounds to believe that there has been a change in
the bidder’s capability to undertake the project from the time it submitted
its eligibility requirements.

Should such review uncover any misrepresentation made in the eligibility and
bidding requirements, statements or documents, or any changes in the situation
of the Bidder which will adversely affect its capability to undertake the Project
so that it no longer meets the prescribed eligibility or bid evaluation criteria, the
Procuring Entity shall consider the said Bidder as ineligible and disqualify it from
participating further in the bidding process or being awarded the contract.

Based on the following grounds, the HoPE or its duly authorized representative
reserves the right to reject any and all Bids, declare a Failure of Bidding at any
time prior to the contract award, or not to award the contract, without thereby
incurring any liability, and make no assurance that a contract shall be entered
into as a result of the bidding:

a) If there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the bidders, or if the collusion is between or among the bidders
themselves, or between a bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition or influences or tends to influence the bidding
process;

b) If the BAC is found to have failed in complying with the applicable law
or in following the prescribed bidding procedures; or
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29)

c) If there are any justifiable and reasonable ground where the award of
the contract will not redound to the benefit of the government, in
instances where (i) the physical and economic conditions have
significantly changed so as to render the project no longer economically,
financially or technically feasible as determined by the HoPE; (ii) the
Project is no longer necessary as determined by the HoPE; and (iii) the
source of funds for the Project has been withheld or reduced through no
fault of the Procuring Entity.

F. Award of Contract

Contract Award

29.1

29.2

29.3

Subject to ITB Clause 26, the HOPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be.

Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the winning Bidder in writing that its bid has been accepted, through a
Notice of Award duly received by the Bidder or its representative personally or
by registered mail or electronically, receipt of which must be confirmed in writing
within two (2) days by the Bidder with the LCRB, MEARB, MARB, SCRB,
SEARB, or SARB, as applicable, and submitted personally or sent by registered
mail or electronically to the Procuring Entity.

Within ten (10) calendar days from receipt by the winning bidder of the Notice
of Award, the following conditions should be complied with before the contract
may be awarded:

a) Submission of the following documents:
i) Valid JVA, if applicable;

i) The SEC Certificate of Registration of the foreign corporation, if
applicable; or

iil) Valid PCAB license and registration for the type and cost of the
Project for foreign bidders when the Treaty or International or
Executive Agreement expressly allows submission of such
license and registration as a pre-condition to the Notice of
Award.

b) Posting of the performance security in accordance with ITB Clause 30;
and

c) Signing of the contract as provided in ITB Clause 29.
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30) Signing of the Contract

30.1  Within ten (10) calendar days from receipt of the Notice of Award, the winning
Bidder shall post the required performance security, sign and date the contract,
and return it to the Procuring Entity.

30.2 The Procuring Entity shall enter into a contract with the successful Bidder within
the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

30.3 The following documents shall form part of the contract:

a) Contract Agreement;

b) Bidding Documents;

c) Winning Bidder’s bid, including the technical and financial proposals,
and all other documents/statements submitted (e.g., Bidder’s response

to request for clarifications on the bid), including corrections to the bid,
if any, resulting from the Procuring Entity’s bid evaluation;

d) Performance Security;
e) Notice of Award of Contract; and
f) Other contract documents that may be required by existing laws and/or

specified in the BDS.
31) Performance Security

31.1  To guarantee the faithful performance by the winning bidder of its obligations
under the contract, it shall post a performance security prior to the signing of
the contract. Furthermore, the successful bidder shall be required to update the
performance security posted before to the issuance of a variation order, if any.

31.2 Sectors enumerated under Section 76.18 of the IRR may be allowed to post
Performance Securing Declaration (PSD) as specified in the BDS.

31.3 The performance security shall be in a form selected by the Procuring Entity in
the amount indicated in the BDS, which shall not be less than the percentage
of the ABC in accordance with the following price schedule:

8 Section 76.1. The GPPB, once data is available from relevant agencies, shall maintain a registry of entities belonging to the
following sectors:

a) Farmers as certified by the Department of Agriculture (DA);

b) Fisherfolk as certified by the Bureau of Fisheries and Aquatic Resources (BFAR);

¢) Persons with disabilities as certified by the National Council for Disability Affairs (NCDA) pursuant to RA No. 7277, otherwise
known as the Magna Carta for Disabled Persons, as amended;

d) Solo parents as certified by the Department of Social Welfare and Development (DSWD); e) Microenterprises and social
enterprises as certified by the MSMED Council;

f) Startups, spin-offs, and other forms of entity involved in science, technology, and innovation activities as certified by the DTI,
DICT, NIC or the Department of Science and Technology (DOST), as may be applicable;

g) Cooperatives duly registered with the CDA pursuant to RA No. 6938, otherwise known as the Cooperative Code of the
Philippines, as amended; and

h) Other relevant sectors as may be determined by the GPPB to ensure inclusivity and diversity in the procurement process.
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32)

33)

Form of Performance Security Amount of Performance Security
(Not less than the Percentage of
the Total Contract Price)

a) Cash or Cashier's or Manager’s
check issued by a bank.

For biddings conducted by LGUSs, the
cashier’'s or manager’s check may be
issued by other banks certified by the
BSP as authorized to issue such

financial instrument.
Ten percent (10%)

b) Bank draft or guarantee or
irrevocable Letter of Credit issued by a
local bank. If issued by a foreign bank,
it shall be confirmed or authenticated
by a local bank.

c¢) Surety bond callable upon demand
issued by a surety or insurance

company duly certified by the IC as Thirty Percent (30%)
authorized to issue such security.

314 The performance security shall be denominated in Philippine Peso and posted
in favor of the Procuring Entity, which shall be forfeited in the event it is
established that the winning bidder is in default in any of its obligations under
the contract.

Notice to Proceed

The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later
than three (3) calendar days from the date of approval of the contract by the appropriate
signatories. All notices called for by the terms of the contract shall be effective only at
the time of receipt thereof by the successful Bidder.

Protest Mechanism

Decisions of the BAC in all stages of procurement may be protested to the HoPE in
accordance with Section 83 of the IRR.
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Section lll. Bid Data Sheet

Notes on the Bid Data Sheet

This Section is intended to assist the Procuring Entity in providing specific information
relative to corresponding clauses in the ITB included in Section Il. Instructions to Bidders,
and has to be prepared for each specific procurement.

The Procuring Entity should specify in the BDS the information and requirements relevant
to the circumstances of the Procuring Entity, including procurement processing details; the
applicable rules regarding bid price and currency; and the bid evaluation criteria that will
apply to the bids. In preparing Section lll, the following aspects should be checked:

a) Information that specifies and complements provisions of Section Il. Instructions to
Bidders must be incorporated; and

b) Amendments and/or supplements, if any, to provisions of Section Il. Instructions to
Bidders as necessitated by the circumstances of the specific procurement, must also
be incorporated.
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Bid Data Sheet

ITB Clause
The Procuring Entity is Industrial Technology Development Institute
11 (ITDI)
' The Project title is “Repair and Renovation of Metrology Building
Parking Lot, Driver’s Lounge and Selected Offices”
The identification number of the Contract is ITDI-INFRA-2025-006
2 The Funding Source is:
2.1 The GOP through the source of funding as indicated below for FY 2025
in the amount of One Million Seven Hundred Ninety-Three Thousand
One Hundred Seventy-Four Pesos (P 1,793,174.00)
2.2 The source of funding is:
a. NGA, the General Appropriations Act or Special Appropriations.
3.1 No further instructions.
5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.2.
7 No further instructions.
8.1 “Subcontracting is not allowed.”
8.3 “Not applicable.”
84 “Subcontracting is not allowed.”
9.1

Industrial Technology Development Institute (ITDI) will hold a Pre-Bid
Conference on November 10, 2025, 9:00 A.M. at the Metrology
Conference Room, Second Floor Metrology Bldg., DOST Compound
Bicutan Taguig City, which shall be open to prospective Bidders

10.1

The Procuring Entity’s address is:

INDUSTRIAL TECHNOLOGY DEVELOPMENT INSTITUTE
DOST Comp. Gen. Santos Ave., Bicutan, Taguig City

Tel. No. 8683-77-50 to 69 local 2135

Telefax: 8683-77-50 to 69 local 2135

Email address: admbac@itdi.dost.gov.ph
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12.1(h)(ii)

The minimum work experience requirements for key personnel are the
following:
a) Project Manager

Shall be a licensed architect or engineer with at leas|
five (5) years of experience on similar and comparable
projects. The PM should have managerial capability
through directing/managing major structural works and
architectural finishes.

b) Site Engineer
Shall be a licensed architect or engineer with at leas
five (5) years of experience on similar and comparable
projects.

C) Foreman
Must have at least ten (10) years of experience in
similar or comparable projects.

d) Safety Officer
Must be an accredited safety practitioner by the
Department of Labor and Employment (DOLE) and has
undergone the prescribed 40-hour Construction Safety
and Health Training.

12.1(h)(iii)

The minimum major equipment requirements are the following:

Equipment Capacity Number of Units

124 The ABC is One Million Seven Hundred Ninety-Three Thousand One
Hundred Seventy-Four Pesos (P 1,793,174.00). Any bid with a financial
component exceeding this amount shall not be accepted.

141 The bid prices shall be quoted in Philippine Peso.

14.3 Not applicable

15.1 Bids will be valid for 7120 days from bid opening.

16.1 The Bid Security shall be in the form of a Bid Securing Declaration, and
choose at least two (2) from any of the following:

1. The amount of not less than 2% of the ABC, if bid security is in
cash.

The amount of not less than 5% of the ABC if Surety Bond.

16.2 The Bid Security shall be valid for 720 days from bid opening.
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16.3

In case of extension of bid validity and bid security validity period,

Substitution of the bid security form is allowed. Bid Securing Declaration and
the following forms may be used:
a) Cash or Cashier’s or Manager’s Check issued by a Bank.

b) Surety bond callable upon demand issued by a surety or insurance
company duly certified by the Insurance Commission as authorized to issue
such security. ”

19 The address for submission of bids is at MIC Conference Room, 4TH Floor
Metrology Building DOST Compound Taguig City
The deadline for submission of bids is November 24, 2025 from 8:00 A.M
to 9:00 A.M.

21.5 “No further instructions.”

221 The date and time of bid opening are November 24, 2025 at 9:00 AM
The place of bid opening is at MIC Conference Room, 4TH Floor
Metrology Building DOST Compound Taguig City.

22.2(b)

"Not applicable".
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25.3 (b)(i)

The quality component shall be assessed on the basis of criteria with
corresponding numerical weights, which may include qualitative,
environmental, or social aspects linked to the subject matter of the contract.
These may include any or a combination of the following:

a) Quality and technical merit, including technical competence and a
credible track record;

b) Aesthetic and functional design and characteristics;

c) Approach and methodology;

d) Accessibility;

e) Tools and equipment;

f) Social, environmental, economic, and innovative characteristics;

g) Organization, qualification, and experience of employees or staff
assigned to perform the contract;

h) Ongoing contracts and work commitments;

i) After-sales service and technical assistance;

j) Delivery conditions, such as delivery period and delivery process;
k) Disposal measures; or

[) Other relevant criteria in relation to the subject Goods or
Infrastructure Projects to be procured.

25.3 (b)(iii) “Not applicable”
25.3(b) “Not applicable”
25.3 (c)(i)

“Not applicable”
25.5(a)

Partial bid is not allowed. The infrastructure project is packaged in a single
lot and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.
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25.5 (b)

Bid correction shall be allowed.

25.6 No further instructions.

26.1 Philgeps Platinum Membership, PCAB License and other license relevant to
this project.

29.3(f) Construction schedule and S-curve, manpower schedule, construction
methods, equipment utilization schedule, construction safety and health
program approved by the DOLE, and Program Evaluation and Review
Technique (PERT), Critical Path Method (CPM) or other acceptable tools of
project scheduling.

30.2 “Not applicable”

30.3 The Performance Security shall be in the form of Cash, in the amount of

not less than 10% of the total contract price.
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Section IV.

General Conditions of
Contract

Notes on the General Conditions of Contract

The GCC in Section IV, read in conjunction with the SCC in Section V and other documents
listed therein, should be a complete document expressing all the rights and obligations of
the parties.

The GCC herein shall not be altered. Any changes and complementary information which
may be needed shall be introduced only through the SCC in Section V.
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1) General Terms

In this Contract, the following terms shall be interpreted as indicated:

1.1

1.2

1.3

14

1.5

The Intended Completion Date refers to the date specified in the SCC when
the Contractor is expected to have completed the Works. The intended
Completion Date may be revised only by the Procuring Entity by issuing an
extension of time or an acceleration order.

The Procuring Entity is the party who employs the Contractor to carry out the
Works stated in the SCC.

The Site is the place provided by the Procuring Entity where the Works shall be
executed and any other place or places which may be designated in the SCC,
or notified to the Contractor by the Procuring Entity as forming part of the Site.

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or convenient
to the complete execution of the Works; (ii) the passing of any tests before
acceptance by the Procuring Entity; (iii) and the carrying out of all duties and
obligations of the Contractor imposed by this Contract as described in the SCC.
In line with this, Temporary Works are works designed, constructed, and
installed by the Contractor that are needed for construction or installation of the
Permanent Works, which are subsequently removed.

2) Interpretation

2.1

2.2

23

In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity will provide
instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

The documents forming this Contract shall be interpreted in the following order
of priority:

a) Contract Agreement;
b) Bid Data Sheet;
c) Instructions to Bidders;

d) Addenda to the Bidding Documents;
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e) Special Conditions of Contract;
f) General Conditions of Contract;
o)) Specifications;

h) Bill of Quantities; and

i) Drawings.
3) Governing Language and Law

3.1 This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

3.2 This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written
in English.

4) Communications

Communications between parties that are referred to in the Conditions shall be
effective only if made in writing. A notice shall be effective only when it is received by
the concerned party.

5) Possession of Site

5.1

5.2

5.3

54

On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed
with the execution of the Works. If the Contractor suffers delay or incurs cost
from failure on the part of the Procuring Entity to give possession in accordance
with the terms of this clause, the Procuring Entity shall give the Contractor a
Contract Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause 1.3,
the Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contract time to address such delay shall
be in accordance with GCC Clause 44.

The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor shall
also provide at its own cost any additional facilities outside the Site required by
it for purposes of the Works.

The Contractor shall allow the Procuring Entity and any person authorized by
the Procuring Entity access to the Site and to any place where work in
connection with this Contract is being carried out or is intended to be carried
out.
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6) The Contractor’s Obligations

6.1

6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.9

6.10

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
and Contractor's Equipment, which may be required. All Materials and Plant on
Site shall be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted by
the Contractor, as updated with the approval of the Procuring Entity, and
complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity that comply
with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the Works.
The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.

If the Procuring Entity asks the Contractor to remove a member of the
Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure
that the person leaves the Site within seven (7) days and has no further
connection with the Work in this Contract.

During Contract implementation, the Contractor and its subcontractors shall
abide at all times by all labor laws, including child labor related enactments, and
other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the
schedule of other contractors particularly when they shall require access to the
Site. The Contractor shall also provide facilities and services for them during
this period. The Procuring Entity may modify the schedule of other contractors,
and shall notify the Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity of such discoveries and
carry out the Procuring Entity’s instructions in dealing with them.

7) Subcontracting

71

Unless otherwise indicated in the SCC, the Contractor shall not subcontract
portions of the Works beyond the percentage specified in BDS Clause 8.1. If
subcontracting is allowed, the arrangement, including the timing for submission
of the subcontractor’s eligibility documents, shall be disclosed.
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7.2

b)

For subcontracting arrangements, the following rules shall apply for both locally-
funded projects and to projects financed through Official Development
Assistance, except those covered by treaty, or international, or executive
agreements:

d)

The subcontracted portion of the contract shall be subject to the approval
of the HOPE and the following conditions:

i) The subcontracted portion shall not exceed fifty percent (50%), or
a different percentage on a per project basis as approved by the
GPPB. The threshold percentages fixed herein shall be subject to
the periodic review and adjustments as may be deemed
appropriate by the GPPB; and

ii) The subcontracted portion shall be limited to components that are
not deemed "significant or material" to the project as determined
by the Procuring Entity.

Subcontracting arrangement, if allowed, including the time of submission
of the eligibility documents of the subcontractor, shall be disclosed in the
Bidding Documents;

Subcontractors must meet the eligibility criteria and shall submit the same
eligibility documents as the general contractor.

Failure of a subcontractor to meet the eligibility criteria does not affect
the eligibility of the general contractor for the procurement project. In
such case, the portion intended to be subcontracted to the ineligible
subcontractor shall be assumed by the general contractor;

The general contractor shall remain liable for the subcontractor’s
actions, defaults, delays, and negligence;

The general contractor and the subcontractor are obliged to comply with the
provisions of the contract and shall share liability, jointly and severally, in
cases of violation of safety standards or other labor standards insofar as
the subcontracted portion is concerned; and

For purposes of post-qualification in accordance with its objective and
process under the IRR, the value of the entire completed and accepted
Project, including the subcontracted portion, shall be credited as
experience of the general contractor. In the case of the subcontractor, the
following rules shall apply:

i) The subcontractor shall get credit for one hundred percent
(100%) of the value of the subcontracted portion of the project
performed;

ii) Subcontractors shall be eligible to concessional windows of GFls

that treat receivables from the government as loan security; the
receivables of subcontractors due from their general contractor
shall similarly be accepted as loan security by GFls; and
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i) Contract performance monitoring, such as the use of CPES,
among others, shall also be mandatorily applied to the work
experience of the subcontractors.

8) Advance Payment

8.1

8.2

8.3

8.4

The Procuring Entity shall make an advance payment on the Contract Price to
the Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price to be made in lump sum or, at the most, two installments
according to a schedule specified in the SCC.

The advance payment shall be made only upon:

i) Written request of the contractor which shall form part of the contract
document; and

i) Submission of an irrevocable standby Letter of Credit of equivalent value
from a bank as confirmed by the Procuring Entity; a bank guarantee; or a surety
bond callable upon demand issued by a duly licensed surety or insurance
company, at the option of the Procuring Entity.

The advance payment shall be recovered from the Contractor through
deductions in amounts equivalent to the percentage of the total contract price
that corresponds to the value of the advance payment granted.

Once a month, Contractors may submit documents, such as Monthly

Certificates,9 to show the progress or partial completion of a project. The
Contractor may reduce its standby letter of credit or guarantee instrument by
the amounts refunded by the Monthly Certificates, or any equivalent document
subject to auditing and accounting rules, in the advance payment.

9) Progress Payments

9.1

Once a month, the Contractor may submit a statement of work accomplished
(SWA) or progress billing and corresponding request for progress payment for
work accomplished. The SWA should show the amounts which the Contractor
considers itself to be entitled to up to the end of the month, to cover (i) the
cumulative value of the Works it executed to date, based on the items in the Bill
of Quantities, and (ii) adjustments made for approved Variation Orders
executed. Alternatively, the Procuring Entity may require in the Bidding
Documents that the SWA or progress billing and the corresponding request for
progress payment may only be submitted upon actual completion of the
Infrastructure Project or a specific portion, segment, milestone or phase thereof.

The Procuring Entity or Project Engineer shall check the Contractor's SWA and
certify the amount to be paid to the Contractor as progress payment. Materials
and equipment delivered onsite but not yet incorporated in the Works shall not
be included for payment, except as otherwise stipulated in the SCC.

9 Commission on Audit (COA) Circular 2012-001.
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9.2

9.3

94

9.5

The Procuring Entity shall deduct the following from the certified gross amounts
to be paid to the Contractor as progress payment:

a) Cumulative value of the work previously certified and paid for.
b) Portion of the advance payment to be recouped.
c) Retention money in accordance with the conditions of the contract.

d) Amount to cover third-party liabilities.
e) Amount to cover uncorrected discovered defects in the Works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity within twenty-eight (28) days from the
date each certificate was issued. No payment of interest for delayed payments
and adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the
Contractor, as indicated in the SCC; Provided, That at least a percentage of the
Works has been accomplished as certified by the Procuring Entity and as
indicated in the SCC.

Items of the Works for which a price of “0” (zero) has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by other rates
and prices in the Contract.

10) Payment Documents

10.1

10.2

10.3

104

Subject to existing accounting and auditing rules and regulations,10 the
Contractor shall submit to the Procuring Entity monthly statements of the
estimated value of the work executed less the cumulative amount certified
previously.

The Procuring Entity shall check the Contractor’s monthly statement and certify
the amount to be paid to the Contractor.

The value of Work executed shall:
a) be determined by the Procuring Entity;

comprise the value of the quantities of the items in the Bill of Quantities
completed; and

c) include the valuations of approved variations.
The Procuring Entity may exclude any item certified in a previous certificate or

reduce the proportion of any item previously certified in any certificate in the
light of later information.

10 cOA Circular No. 2012-001.
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11) Retention

11.1

11.2

11.3

11.4

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC Clause
11.2. The said amount will serve to guarantee indemnity for uncorrected
discovered defects and third-party liabilities arising from this Contract. This
retention money shall be utilized if the contractor fails to repair the discovered
defects. Should the retention money be insufficient, the PE may forfeit the
performance security, which may ultimately lead to the termination of the

1
contract.

Progress payments are subject to retention of ten percent (10%) referred to as
the retention money. Such retention shall be based on the total amount due to
the Contractor prior to any deduction and shall be retained from every progress
payment until fifty percent (50%) of the value of the Works, as determined by
the Procuring Entity, are completed.

If, after fifty percent (50%) completion, the work is satisfactorily done and on
schedule, no additional retention shall be made; otherwise, the ten percent
(10%) retention shall be imposed, which may be decreased to 5 percent (5%)

by the Procuring Entity based on justifiable causes."”

The total retention money shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the retention
money for each progress billing with irrevocable standby Letters of Credit from
a bank, bank guarantees or surety bonds callable on demand, of amounts
equivalent to the retention money substituted for and acceptable to
Government; Provided, That the project is on schedule and is satisfactorily
undertaken. Otherwise, the ten (10%) percent retention shall be made. Said
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to
be posted in favor of the Government shall be valid for a duration to be
determined by the concerned implementing office/agency or Procuring Entity
and will answer for the purpose for which the ten (10%) percent retention is
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

12) Performance Security

121

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity, but in no case later than the signing of the contract by both
parties, the winning Contractor shall furnish the performance security in any of
the forms prescribed in ITB Clause 30 in relation to BDS Clause 30.2 and 30.3.

" Supreme Court rulings (e.g. New Bian Yek Commercial, Inc. vs. Office of the Ombudsman, et. al., GR No. 169338[2009], and
Tondo Medical Center vs. Rante, G.R. No. 230645 [2019] have affirmed this purpose, stating that retention money is a form of
security to ensure the satisfactory completion of works and to cover any defects or third-party claims that may arise after project

completion.

12 Section 71.2.8 of the IRR.
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12.2

12.3

124

12.5

12.6

12.7

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the contract.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance. In case the performance security
issued is valid for a specific period shorter than the term of the contract,
including the defects liability period, the same shall be renewed or extended as
often as necessary and immediately submitted to the Procuring Entity. In case
of approved contract time extensions, the Contractor shall cause the extension
of the validity of the performance security to cover the said extensions.

The performance security may be released by the Procuring Entity after the
issuance of the Certificate of Final Acceptance; Provided, That the Procuring
Entity has no claims filed against the performance security.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 30 to cover any cumulative increase
of more than ten percent (10%) over the original value of the contract as a result
of change orders, extra work orders and supplemental agreements, as the case
may be.

In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the Procuring
Entity shall allow a proportional reduction in the original performance security,
provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original
performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring

Entity to institute action pursuant to Act No. 3688" against any subcontractor
be they an individual, firm, partnership, corporation, or association supplying
the Contractor with labor, materials and/or equipment for the performance of
this Contract.

13) Detailed Engineering and Site Investigation Reports

131

13.2

The Contractor, in preparing the Bid, shall rely on all Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Detailed engineering shall proceed only on the basis of the feasibility or
preliminary engineering study made which establishes the technical viability of
the project and conformance to land use and zoning guidelines prescribed by
existing laws. The findings contained in the feasibility study, if undertaken for
the project, shall be examined. If, in the course of this exercise, it is found that
amendments would be desirable in the design standards of principal features,
as proposed, specific recommendations for such changes shall be supported

13 Also known as "An Act for the Protection of Persons Furnishing Material and Labor for the Construction Of Public Works”.
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13.3

134

by detailed justifications, including their effects on the cost, and the economic
justifications, if necessary.

A schedule of detailed engineering activities shall include the following:

a)
b)
c)

d)

)

P)

Survey;

Site Investigation;

Soils and Foundation Investigation;
Construction Materials Investigation;
Preparation of Design Plans;

Preparation of Technical Specifications;
Preparation of Quantity and Cost Estimates;
Preparation of Scope of Work;

Preparation of Proposed Construction Schedule (and estimated Cash
Flow for projects with Schedule over six (6) months;

Preparation of Site or Right-of-Way Plans including Schedule of
Acquisition;

Preparation of Utility Relocation Plan;
Preparation and Submission of Design Report;

Environmental Impact Statement for critical project, as defined by the
Department of Environment and Natural Resources;

Preparation of minimum requirements for a Construction Safety and
Health Program for the project being considered;

Value Engineering Studies; and

Preparation of report on asset climate hazards, risk assessment, disaster
response strategies, and readiness planning.

Work under detailed architectural and engineering design shall include, among
others, the items stated in Section 8.3 of the IRR.

14) Licenses and Permits

The Procuring Entity may, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

15) Contractor’s Risk and Warranty Security

151

From the time project construction commenced up to final acceptance, the
Contractor shall assume full responsibility for any damage or destruction of the
works, except those occasioned by force majeure; and the safety, protection,
security, and convenience of its personnel, third parties, and the public at large,
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15.2

15.3

15.4

b)

as well as the works, equipment, installation and the like to be affected by its
construction work.

The defects liability period for infrastructure projects shall be one (1) year from
project completion up to final acceptance by the Procuring Entity. During this
period, the Contractor shall undertake the repair works, at its own expense, of
any damage to the Works on account of the use of materials of inferior quality,
defects in the construction, or due to any violation of the terms of the contract,
within ninety (90) calendar days from the time the HoPE has issued an order to
undertake repair. In case of failure or refusal to comply with this mandate, the
Procuring Entity shall undertake such repair works and shall be entitled to full
reimbursement of expenses incurred therein upon demand.

The defects liability period shall be covered by the performance security of the
Contractor required in Section 68 of the IRR, which shall guarantee that the
Contractor performs its responsibilities stated in GCC Clause 15.1 Unless
otherwise indicated in the SCC, in case the Contractor fails to comply with the
preceding paragraph, the Procuring Entity shall forfeit its performance security,
subject its properties to attachment or garnishment proceedings, and may
impose the appropriate penalty under Sections 99, 100, and 101 of the IRR. All
payables of the GoP in its favor shall be offset to recover the costs.

The following persons shall be held responsible for “Structural Defects,” i.e.,
major faults or flaws or deficiencies in one or more key structural elements of
the project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering the
facility or part thereof incapable of withstanding the design loads, and/or
endangering the safety of the users or the general public:

Contractor — Where Structural Defects or Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
Contractor shall be held liable;

Consultants — Where Structural Defects or Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;

Procuring Entity’s Representatives or Project Manager or Construction
Managers and Supervisors — The project owner’s representative, project
manager, construction manager, and supervisor shall be held liable in
cases where the Structural Defects or Failures are due to their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications and the use of
substandard construction materials in the project;

Third Parties - Third Parties shall be held liable in cases where Structural
Defects or Failures are caused by work undertaken by them such as
leaking pipes, diggings or excavations, underground cables and electrical
wires, underground tunnel, mining shaft and the like, in which case the
applicable warranty to such structure should be levied to third parties for
their construction or restoration works; and
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15.5

15.6

15.7

Users - In cases where Structural Defects or Failures are due to abuse or
misuse by the End-User or Implementing Unit of the constructed facility
and/or non—compliance by a user with the technical design limits and/or
intended purpose of the same, then the user concerned shall be held liable.

The warranty against Structural Defects or Failures, except those occasioned
by force majeure, shall cover the period specified in the SCC reckoned from the
date of issuance of the Certificate of Final Acceptance by the Procuring Entity.
On the other hand, such warranty shall likewise be applied against non-
structural defects for instances that pertain to faults or deficiencies in non-load
bearing components or finishes of the Project, such as minor cracks, leaks, or
defects in workmanship or materials, which do not affect the stability or safety
of the structure but may impact its appearance, functionality, or usability.

To guarantee that the Contractor shall perform its responsibilities, it shall be
required to post a warranty security, which shall be stated in Philippine Peso,
in the form chosen by the Procuring Entity in accordance with the following
schedule:

Amount of Warranty Security
Form of Warranty Not less than the Percentage
(%) of Total Contract Price

(a) Cash or letter of credit issued by bank;
Provided, however, that the letter of
credit shall be confirmed or
authenticated by a local bank, if
issued by a foreign bank.

Five Percent (5%)

For biddings conducted by LGUs, the

Letter of Credit may be issued by

other banks certified by the BSP as

authorized to issue such financial
instrument.

(b) Bank guarantee confirmed by bank.

For biddings conducted by LGUs, the
bank draft/guarantee may be issued Ten Percent (10%)
by other banks certified by the BSP as
authorized to issue such financial
instrument.

(c) Surety bond callable upon demand
issued by GSIS or any surety or
insurance company duly certified by
the Insurance Commission

Thirty Percent (30%)

The warranty security shall be stated in Philippine Peso and shall remain
effective within one (1) year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of the
said one (1) year period. This one (1) year period shall cover both structural
and non-structural defects or failures; Provided, That in cases of structural
defects or failures, warranties beyond the one (1) year period shall be subject
to applicable laws, rules, and regulations such as the New Civil Code of the
Philippines.
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16)

17)

15.8

In case of structural/non-structural defects or failure occurring during the
applicable warranty period provided in GCC Clause 15.5, the Procuring Entity
shall undertake the necessary restoration or reconstruction works and shall be
entitled to full reimbursement by the parties found to be liable for expenses
incurred therein upon demand, without prejudice to the imposition of
administrative sanctions as prescribed by RA No. 12009 and without prejudice
to the imposition of civil and criminal sanctions as provided under applicable
laws against the responsible persons as well as the forfeiture of the warranty
security posted in favor of the Procuring Entity.

Procuring Entity’s Risk

16.1

a)

b)

From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due to:

i) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the Works; or

i) negligence, breach of statutory duty, or interference with any legal
right by the Procuring Entity or by any person employed or
contracted by it, except the Contractor.

The risk of damage to the Works, Plant, Materials, and Equipment to the
extent that it is due to a fault of the Procuring Entity or in the Procuring
Entity’s design, or due to war or radioactive contamination directly affecting
the country where the Works are to be executed.

Insurance

171

17.2

17.3

a)

b)

The Contractor shall, under its name and at its own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:

Contractor's All Risk Insurance, with an exception for Simple
Infrastructure Projects, as applicable;

Transportation to the project Site of Equipment, Machinery, and Supplies
owned by the Contractor;

c) Personal injury or death of Contractor’s employees; and

d) Comprehensive insurance for third party liability to Contractor’s direct
or indirect act or omission causing damage to third persons.

The Contractor shall provide evidence to the Procuring Entity that the
insurances required under this Contract have been effected and shall, within a
reasonable time, provide copies of the insurance policies to the Procuring
Entity.

The Contractor shall notify the insurers of changes in the nature, extent, or

program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
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17.4

17.5

17.6

produce to the Procuring Entity the insurance policies in force including the
receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity.

If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance required to be obtained under the terms of this
Contract, the Procuring Entity may obtain and keep in force any such
insurances and pay such premiums as may be necessary for the purpose. From
time to time, the Procuring Entity may deduct the amount it shall pay for said
premiums including twenty five percent (25%) therein from any monies due, or
which may become due, to the Contractor, without prejudice to the Procuring
Entity exercising its right to impose other sanctions against the Contractor
pursuant to the provisions of this Contract.

In the event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor’'s expense, take whatever measure is deemed
necessary for its protection and that of the Contractor’s personnel and third
parties, and/or order the interruption of dangerous Works. In addition, the
Procuring Entity may refuse to make the payments under GCC Clause 9 until
the Contractor complies with this Clause.

The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with a
new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

a) The issuer of the insurance policy to be replaced has:

i) become bankrupt;

ii) been placed under receivership or under a management
committee;

i) been sued for suspension of payment;
iv) been suspended by the Insurance Commission and its license to
engage in business or its authority to issue insurance policies has

been cancelled; or

V) Where reasonable grounds exist that the insurer may not be able,
fully and promptly, to fulfill its obligation under the insurance policy.

18) Liquidated Damages

18.1

18.2

When the Contractor fails to satisfactorily complete the Works under the
contract within the specified contract duration, inclusive of duly granted time
extensions, if any, the Contractor shall be liable for liquidated damages in an
amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the
unperformed portion of the Works for every day of delay.

In computing liquidated damages, the Procuring Entity shall determine the
usability of the project. A project or a portion thereof may be deemed usable

66



18.3

18.4

18.5

when it starts to provide the desired benefits as certified by the End-User or
Implementing Unit and approved by the HoPE.

To be entitled to liquidated damages, the Procuring Entity does not have to
prove that it has incurred actual damages. Such amount shall be deducted from
any money due, or which may become due the Contractor under the contract,
collected from the retention money or other securities posted by the Contractor,
or a combination thereof, whichever is convenient to the Procuring Entity.

In case the total sum of liquidated damages reaches ten percent (10%) of the
total contract price, the Procuring Entity may rescind or terminate the contract,
without prejudice to other courses of action and remedies available under the
circumstances.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Procuring Entity shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment schedule.

19) Settlement of Disputes

191

19.2

19.3

Any dispute arising from the implementation of a contract covered by the Act
and the IRR shall primarily be resolved and settled amicably by mutual
consultation or agreement.

In case of failure to settle the dispute amicably, the parties may mutually agree
in writing to resort to other modes of alternative dispute resolution (ADR) to
promote efficiency in the procurement process. Accordingly, they are
encouraged to select the most expeditious mode of ADR available.

If arbitration is chosen as the ADR method, this shall be incorporated as a
provision in the contract and referred to the Arbitrator specified in the SCC.

If the dispute remains unresolved after exhausting the remedies provided
above, it may be submitted to other forms of ADR, such as mediation,
conciliation, early neutral evaluation, mini-trial, or any combination thereof, in
accordance with RA No. 9285, otherwise known as the "Alternative Dispute
Resolution Act of 2004”. However, disputes that are within the competence or
jurisdiction of the Construction Industry Arbitration Commission shall be

. 14
referred to the same for resolution.

20) Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

21) Termination for Breach of Contract

211

The Procuring Entity shall terminate the contract for breach thereof when any
of the following conditions are present:

14 Executive Order No. 1008 (Construction Industry Arbitration Law); and Construction Industry Arbitration Commission Revised

Rules of Procedure.
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21.2

f)

Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree No. 1870, s. 1983;

Due to the Contractor’s fault and after the contract time has expired, it
has incurred a negative slippage of ten percent (10%) or more in the
completion of the work;

The Contractor abandons the contract works, plainly demonstrates an
intention not to continue the performance of the Contractor’s obligations
under the contract, refuses or fails to comply with the Procuring Entity’s
instructions, or fails to proceed expeditiously and without delay despite
a written notice by the Procuring Entity;

When the Contractor, without reasonable excuse, fails to comply with
the Notice of Rejection given by the Project Engineer that, after
examination therein, the Infrastructure Project is found to be defective
or otherwise not in accordance with the Contract, or a Project Engineer’s
instruction to conduct remedial work, within 30 days after receiving the
said notice;

The Contractor does not actually have on the project site the minimum
essential equipment listed on the Bid necessary to prosecute the Works
in accordance with the approved work plan and equipment deployment
schedule as required for the project;

The Contractor does not execute the Works in accordance with the
contract or persistently or flagrantly neglects to carry out its obligations
under the contract;

The Contractor neglects or refuses to remove materials or to perform a
new work that has been rejected as defective or unsuitable;

The Contractor subcontracts any part of the contract works without
approval by the Procuring Entity; or

The Contractor becomes bankrupt or insolvent; goes into liquidation,
administration, reorganization, winding-up, or dissolution; becomes
subject to the appointment of a liquidator, receiver, administrator,
manager, or trustee; enters into a composition or arrangement with the
Contractor’s creditors; or any act is done or any event occurs which is
analogous to or has a similar effect to any of these acts or events under
applicable laws.

All materials on the Site, Plant, Works, including Equipment paid under this
Contract, including those identified by the Procuring Entity in the SCC pursuant
to GCC Clause 9.1, shall be deemed to be the property of the Procuring Entity
if this Contract is terminated because of the Contractor's breach.

22) Termination Due to Force Majeure

221

For purposes of this Contract the terms “force majeure” and “fortuitous event”
may be used interchangeably. In this regard, a fortuitous event or force majeure
shall be interpreted to mean an event which could not have been foreseen, or
though foreseen, was inevitable. It shall not include ordinary
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22.2

22.3

224

22.5

unfavorable weather conditions, and any other cause the effects of which could
have been avoided with the exercise of reasonable diligence by the Contractor.

If this Contract is discontinued by an outbreak of war or by any other similar
event entirely outside the control of either the Procuring Entity or the Contractor,
the Procuring Entity shall certify that this Contract has been discontinued. The
Contractor shall make the Site safe and stop work as quickly as possible after
receiving the certificate and shall be paid for all Works carried out before
receiving it and for any Work carried out afterwards to which a commitment was
made by the Procuring Entity.

If the event continues for a period of eighty-four (84) days, either party may then
give notice of termination, which shall take effect twenty-eight (28) days after
the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant, in
relation to GCC Clause 9.1 and 21.2, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 30; and

(b) any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.

23) Termination by Contractor

The Contractor may terminate this Contract with the Procuring Entity if the Works are
completely stopped for a continuous period of at least sixty (60) calendar days through
no fault of its own, due to any of the following reasons:

a)

Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract;

Substantial failure of the Procuring Entity to perform its obligations under the
contract, and such failure constitutes a material breach of the Procuring Entity’s
obligations under the contract;

Prolonged suspension by the Procuring Entity, through no fault of the
Contractor, which affects the substantial part of the Infrastructure Project; or

The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

24) Termination for Convenience

The Procuring Entity, by notice sent to the Contractor, may terminate the Contract, in
whole or in part, at any time, if it has determined the existence of any of the following
conditions that make contract implementation economically, financially, or technically
impractical or unnecessary:
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a) If physical and economic conditions have significantly changed so as to render
the project no longer economically, financially, or technically feasible, as
determined by the HOPE; or

b) The HoPE has determined the existence of conditions that make project
implementation impractical or unnecessary, such as, but not limited to,
fortuitous events, changes in laws and government policies.

25) Termination for Unlawful Acts

The Procuring Entity may terminate the contract in case it is determined prima facie
that the Contractor, including any joint venture partner therein, has engaged, before or
during the implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation. These unlawful acts include, but are not
limited to, the following:

a) Corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in ITB
Clause 3.1, unless otherwise specified in the SCC;

b) Drawing up or using forged documents;

c) Using adulterated materials, means, or methods, or engaging in production contrary
to rules of science or trade; or

d) Any other act analogous to the foregoing.
26) Termination for Other Causes

26.1  The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if physical and economic conditions have
significantly changed so as to render the project no longer economically,
financially, or technically feasible, as determined by the HoPE; or if the HOPE
has determined the existence of conditions that make project implementation
impractical or unnecessary, such as, but not limited to, fortuitous events,
changes in laws and government policies.

26.2 The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

26.3 Other breaches of Contract shall include, but shall not be limited to, the
following:

a) The Contractor stops work for twenty-eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity;

b) The Procuring Entity instructs the Contractor to delay the progress of the
Works, and the instruction is not withdrawn within twenty-eight (28) days;

C) A payment certified by the Procuring Entity is not paid to the Contractor

within eighty-four (84) days from the date of the Procuring Entity’s
certificate;
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d)

26.4

26.5

26.6

The Procuring Entity gives Notice that failure to correct a particular Defect
is a fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Procuring Entity;

e) The Contractor does not maintain a Security, which is required,;

The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid,
as defined in the GCC 18; and

The Funding Source or the Procuring Entity, as appropriate, will seek the
imposition of administrative sanctions as prescribed by RA No. 12009 and
without prejudice to the imposition of civil and criminal sanctions as provided
under applicable against individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices.

When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity in order to terminate the existing contract for a
cause other than those listed under GCC Clause 26.3, the Procuring Entity shall
decide whether the breach is fundamental or not.

If this Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

27) Procedures for Termination of Contracts

271

a)

The following provisions shall govern the procedures for the termination of this
Contract:

Verification - Upon receipt of a written report of acts or causes which may
constitute grounds for termination as aforementioned, or upon its own
initiative, the End-User or Implementing Unit shall, within a period of seven
(7) calendar days, verify the existence of such grounds and cause the
execution of a Verified Report, with all relevant evidence attached;

Notice to Terminate - Upon recommendation by the End-User or
Implementing Unit, the HOPE shall terminate contracts only by written
notice to the Contractor conveying the termination of the contract. The
notice shall state:

(i) that the Contract is being terminated for any of the grounds
aforementioned, and a statement of the acts that constitute the
grounds constituting the same;

(i) the extent of termination, whether in whole or in part;

(iii) an instruction to the Contractor to show cause as to why this
contract should not be terminated; and

(iv) special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the Verified
Report;
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27.2

d)

9)

h)

Show Cause - Within a period of seven (7) calendar days from receipt of
the Notice of Termination, the Contractor shall submit to the HoPE a
verified position paper stating why the contract should not be terminated.
If the Contractor fails to show cause after the lapse of the seven (7) day
period, either by inaction or by default, the HoPE shall issue an order
terminating the contract;

Rescission of Notice of Termination - The Procuring Entity may, at any
time before receipt of the Contractor’s verified position paper, withdraw the
Notice to Terminate if it is determined that certain items or works subject of
the notice had been completed, delivered, or performed before the
Contractor’s receipt of the notice;

Decision - Within a non-extendible period of ten (10) calendar days from
receipt of the verified position paper, the HoPE shall decide whether or not
to terminate the contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided, the contract is deemed
terminated from receipt of the Contractor of the notice of the decision. The
termination shall only be based on the grounds stated in the Notice to
Terminate.

Contract Termination Review Committee (CTRC) - The HoPE may
create a committee to assist him in the discharge of its functions under the
IRR. All decisions recommended by the CTRC shall be subject to the
approval of the HoPE

Take-over of Contracts - If a Procuring Entity terminates the contract due
to default, insolvency, or for cause, it may enter into a Negotiated
Procurement (Take-over of Contracts) pursuant to Section 35.3 of the IRR.

Notice by Contractor - The Contractor must serve a written notice to the
Procuring Entity of its intention to terminate the contract at least thirty (30)
calendar days before its intended termination. The contract is deemed
terminated if it is not resumed in thirty (30) calendar days after the receipt
of such notice by the Procuring Entity.

Notwithstanding Section 99 of RA No. 12009 and as provided by applicable
laws, the Procuring Entity shall impose on Contractors after the termination of
the contract, the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, as stated in the SCC.

28) Approval of Drawings and Temporary Works by the Procuring Entity

28.1

28.2

28.3

All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity before its use.

The Contractor shall be responsible for design of Temporary Works.

The Procuring Entity’s approval shall not alter the Contractor’s responsibility for
design of the Temporary Works.
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284 The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

29) Acceleration and Delays Ordered by the Procuring Entity

291  When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity will obtain priced proposals for achieving
the necessary acceleration from the Contractor. If the Procuring Entity accepts
these proposals, the Intended Completion Date will be adjusted accordingly and
confirmed by both the Procuring Entity and the Contractor.

29.2 If the Contractor’s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

30) Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clauses 22, 23
and 24 in relation to GCC Clause 20, the Contractor shall be entitled to the amount of
such cost. If as a result of any of the said events, it is necessary to change the Works,
this shall be dealt with as a Variation.

31) Dayworks

31.1  Subject to GCC Clause 40 on Variation Order, and if applicable as indicated in
the SCC, the Contractor shall determine the Dayworks rates to be included or
indicated in the Bid. The Dayworks rates in the Contractor’s bid shall be used
for small additional amounts of work only when the Procuring Entity has given
written instructions in advance for additional work to be paid for in that way.

31.2 All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity. Each completed form shall be verified
and signed by the Procuring Entity within two (2) days of the work being done.

31.3 The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms from both the Procuring Entity and Contractor.

32) Early Warning

32.1  The Contractor shall warn the Procuring Entity at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract Price, or delay the execution of the
Works.

32.2 The Contractor shall cooperate with the Procuring Entity in making and
considering proposals for how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Procuring Entity. Should such events or
circumstances arise which increase the Contract price or delay the execution
of Works, the provisions on variation order shall apply.

33) Program of Work
33.1  Within the time stated in the SCC, the Contractor shall submit to the Procuring

Entity for approval a Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works.
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33.2

33.3

334

33.5

An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to the Procuring Entity for approval an updated
Program of Work at intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within this period, the
Procuring Entity may withhold the amount stated in the SCC from the next
payment schedule and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been submitted.

The Procuring Entity’s approval of the Program of Work shall not alter the
Contractor’s obligations. A revised Program of Work produced by the Contactor
shall show the effect of any approved Variations, and shall include all
Variations. The Contractor may revise the Program of Work, based on the
Variation Order, and submit it to the Procuring Entity again.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entity with an updated cash flow forecast. The cash flow forecast
shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

34) Management Conferences

34.1

34.2

Either the Procuring Entity or the Contractor may require the other to attend a
Management Conference. The Management Conference shall review the plans
for remaining work and deal with matters raised in accordance with the early
warning procedure.

The Procuring Entity shall record the business of Management Conferences
and provide copies of the record to those attending the Conference and to the
Procuring Entity. The responsibility of the parties for the actions to be taken
shall be decided by the Procuring Entity either at the Management Conference
or after the Management Conference. The Procuring Entity shall communicate
these responsibilities in writing to all who attended the Conference.

35) Bill of Quantities

35.1

35.2

35.3

The Bill of Quantities shall contain items of work for the construction,
installation, testing, commissioning of work, materials, and labor among others,
to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for each
item.

If the final quantity of any work item completed differs from the quantity indicated
in the Bill of Quantities, and the difference does not exceed twenty- five percent
(25%) of the original quantity for that item, the Procuring Entity shall adjust the
Contract accordingly.

This shall be allowed only if the total amount of all such changes does not go

beyond ten percent (10%) of the total Contract price, subject to applicable laws,
rules, and regulations.
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35.4 If requested by the Procuring Entity, the Contractor shall provide the Procuring
Entity with a detailed cost breakdown of any rate in the Bill of Quantities.

36) Instructions, Inspections and Audits

36.1  The Procuring Entity shall at all reasonable times during construction of the
Works be entitled to examine, inspect, measure and test the materials and
workmanship, and to check the progress of the construction.

36.2 If the Procuring Entity instructs the Contractor to carry out a test not specified
in the Specification to check whether any work has a defect and the test shows
that it does, the Contractor shall pay for the test and any samples. In the
absence of any defect, the test shall be a compensation event with no adverse
consequences to the contractor.

36.3 The Contractor shall permit the Funding Source named in the SCC to inspect
the Contractor's accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

37) Identifying Defects

The Procuring Entity shall check the Contractor’s work and notify the Contractor of any
defects that are found. Such checking shall not affect the Contractor’s responsibilities.
The Procuring Entity may instruct the Contractor to check noted defects and test any
work that the Procuring Entity considers as substandard and/or defective.

38) Correction of Defects

38.1 The Procuring Entity shall give notice to the Contractor of any defects before
the end of the Defects Liability Period, which is one (1) year from project
completion up to final acceptance by the Procuring Entity.

38.2 Every time notice of a defect is given, the Contractor shall correct the notified
defect within ninety (90) calendar days from the time the HoPE has issued an
order to undertake repair.

38.3 The Contractor shall correct the defects which they notice themselves before
the end of the Defects Liability Period.

38.4  The Procuring Entity shall certify that all defects have been duly corrected.

39) Uncorrected Defects

39.1  The Procuring Entity shall give the Contractor at least fourteen (14) days' notice
of its intention to use a third party to correct a Defect. If the Contractor does not
correct the Defect himself within the period, the Procuring Entity may have the
Defect corrected by the third party. The cost of the correction will be deducted
from the Contract Price.

39.2 The use of a third party to correct defects that are uncorrected by the Contractor

will in no way relieve the Contractor of its liabilities and warranties under the
Contract.
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40)

Variation Orders

401

40.2

40.3

b)

40.4

a)

Variation Orders may be issued by the Procuring Entity to cover any increase
or decrease in quantities, including the introduction of new work items that are
not included in the original contract or reclassification of work items that are
either due to change of plans, design or alignment to suit actual field conditions
resulting in disparity between the preconstruction plans used for purposes of
bidding and the "as staked plans" or construction drawings prepared after a joint
survey by the Contractor and the Government after award of the contract.

Provided, That in case of positive or additive Variation Order/s, the cumulative
amount thereof shall not exceed ten percent (10%) of the original contract price;
Provided, further, That the scope of works shall not be reduced as to
accommodate a positive Variation Order. In all cases, the addition of works
under Variation Orders should be within the general scope of the project as bid
and awarded.

Any cumulative positive Variation Order beyond ten percent (10%) of the
original contract price shall be the subject of another procurement project to be
bid out if the Works are separable from the original contract. In exceptional
cases where it is urgently necessary to complete the original scope of work, the
HoPE, upon the recommendation of the End-User or Implementing Unit, may
authorize positive Variation Order/s resulting to a cumulative value of the
positive Variation Orders beyond ten percent (10%) but not more than twenty
percent (20%) of the original contract price.

All progress payments shall first be charged against the advance payment until
the latter has been fully exhausted, at the option of the Procuring Entity.

A Variation Order may either be in the form of a Change Order or Extra Work
Order:

A Change Order may be issued by the HoPE or duly authorized
representative to cover any increase or decrease in quantities of original
work items in the contract.

An Extra Work Order may be issued by the implementing official to cover
the introduction of new work necessary for the completion, improvement
or protection of the project which was not included as items of work in the
original contract, such as, where there are subsurface or latent physical
conditions at the site differing materially from those indicated in the
contract, or where there are duly unknown physical conditions at the site
of an unusual nature differing materially from those ordinarily encountered
and generally recognized as inherent in the work or character provided for
in the contract.

For Variation Orders, the Contractor shall be paid for additional work items
whose unit prices shall be derived based on the following:

For additional or extra works duly covered by Change Orders involving
work items which are exactly the same or similar to those in the original
contract, the applicable unit prices of work items original contract shall be
used.
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b) For additional or extra works duly covered by Extra Work Orders involving
new work items that are not in the original contract, the unit prices of the
new work items shall be based on the direct unit costs used in the original
contract (e.g., unit cost of cement, rebars, form lumber, labor rate,
equipment rental, etc.). All new components of the new work item shall be
fixed prices; Provided, The same is acceptable to both the Government and
the Contractor; Provided further, That the direct unit costs of new
components shall be based on the Contractor's estimate as validated by
the Procuring Entity concerned via documented canvass in accordance
with existing rules and regulations. The direct cost of the new work item
shall then be combined with the mark-up factor (i.e., taxes and profit) used
by the Contractor in its bid to determine the unit price of the new work item.

40.5 Under no circumstances shall a Contractor proceed to commence work under
any Change Order or Extra Work Order unless it has been approved by the
HoPE or its duly authorized representative. However, under any of the following
conditions, the Procuring Entity’s representative or Project Engineer may,
subject to the availability of funds and within the limits of its delegated authority,
allow the immediate start of work under any Change Order or Extra Work Order:

a) Inthe event of an emergency where the prosecution of the work is urgent
to avoid detriment to public service, or damage to life and/or property;
and/or

b) When time is of the essence;

Provided, however, That such approval is valid on work done up to the point
where the cumulative increase in value of work on the project which has not yet
been duly fully approved does not exceed five percent (5%) of the adjusted
original contract price.

Provided, further, That immediately after the start of work, the corresponding
Change Order or Extra Work Order shall be prepared and submitted for
approval in accordance with the abovementioned rules. Payments for Works
satisfactorily accomplished on any Change Order or Extra Work Order may be
made only after approval of the same by the HoPE or its duly authorized
representative.

Provided, finally, That for a Change Order or Extra Work Order involving a
cumulative amount exceeding five percent (5%) of the original contract price,
no work thereon may be commenced unless said Change Order or Extra Work
Order has been approved by the HoPE or its duly authorized representative.

41) Contract Completion

Once the project reaches an accomplishment of ninety-five percent (95%) of the total
contract amount, the Procuring Entity may constitute an inspectorate team to conduct
preliminary inspection and submit a punch-list to the Contractor in preparation for the
final turnover of the project. Said punch-list will contain, among others, the remaining
Works, Work deficiencies for necessary corrections, and the specific duration/time to
fully complete the project within the approved remaining contract time. This, however,
shall not preclude the claim of the Procuring Entity for liquidated damages, if applicable.
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42)

43)

Suspension of Work

421

42.2

42.3

The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeure or any fortuitous event or for failure on the part of the Contractor
to correct bad conditions which are unsafe for workers or for the general public,
to carry out valid orders given by the Procuring Entity or to perform any
provisions of the contract, or due to adjustment of plans to suit field conditions
as found necessary during construction. The Contractor shall immediately
comply with such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects or activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer, regional director, consultant or
equivalent official, as the case may be, due to the following:

a) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction schedule.

b) Requisite construction plans which must be owner furnished are not issued
to the Contractor precluding any work called for by such plans.

c) Peace and order conditions that make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing by the
Philippine National Police station which has responsibility over the affected
area and confirmed by the Department of the Interior and Local
Government (DILG) Regional Director.

d) There was a failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.

e) Delay in the payment of Contractor's claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor's claim has been
certified by the Procuring Entity’s authorized representative that the
documents are complete, unless there are justifiable reasons for the delay
in payment which shall be communicated in writing to the Contractor.

In case of total suspension, or suspension of activities along the critical path,

which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work shall
be allowed to the Contractor by adjusting the contract time accordingly.

Payment on Termination

431

If the Contract is terminated because of a breach of Contract by the Contractor,
the Procuring Entity shall issue a certificate for the value of the work done and
Materials ordered less advance payments received up to the date of the issue
of the certificate, and less the percentage to apply to the value of the work not
completed, as indicated in the SCC. Additional liquidated damages shall not
apply. If the total amount due to the Procuring Entity exceeds any payment
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43.2

43.3

434

due to the Contractor, the difference shall be a debt payable to the Procuring
Entity.

If the Contract is terminated for the Procuring Entity’s convenience, or due to a
breach of Contract by the Procuring Entity, the Procuring Entity shall issue a
certificate for the value of the work done, Materials ordered, the reasonable cost
of removal of Equipment, repatriation of the Contractor’s personnel employed
solely on the Works, and the Contractor’s costs of protecting and securing the
Works, and less advance payments received up to the date of the certificate.

The net balance due shall be paid or repaid within twenty-eight (28) days from
the notice of termination.

If the Contractor has terminated the Contract under GCC Clauses 23 to 24, the
Procuring Entity shall promptly return the Performance Security to the
Contractor.

44) Extension of Contract Time

441

44.2

44.3

44.4

44.5

446

Should the amount of additional work or other special circumstances warrant
the entitlement of the Contractor to an extension of contract time, the Procuring
Entity shall determine the amount of such extension; Provided, That the
Contractor has notified the Procuring Entity of its claim for extension of contract
time prior to the expiration of the contract time, and within thirty (30) calendar
days after the additional work has been commenced or the circumstances
leading to such claim have arisen, as the case may be, in order to give the
Procuring Entity the opportunity to investigate the claim. Failure to provide such
notice shall constitute a waiver of such a claim by the Contractor. Upon receipt
of full and detailed particulars, the Procuring Entity shall examine the facts and
extent of the delay and shall extend the contract time to complete the contract
work when, in the Procuring Entity's opinion, the findings of facts justify an
extension.

No extension of contract time shall be granted to the Contractor due to ordinary
unfavorable weather conditions and inexcusable negligence of the Contractor
to provide the required equipment, supplies, or materials.

Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT, CPM, Precedence Diagram Method or any
other project management tool.

No extension of contract time shall be granted when the reason given to support
the request for extension was already considered in the determination of the
original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection.

Extension of contract time may be granted in the cases indicated in the SCC.
The written consent of the bank, or surety or insurance company, as the case
may be, must be attached to any request of the Contractor for extension of

contract time and submitted to the Procuring Entity for consideration and the
validity of the Performance Security shall be correspondingly extended.
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45)

46)

47)

48)

44.7  The Procuring Entity shall extend the Intended Completion Date if a Variation
is issued which makes it impossible for the Intended Completion Date to be
achieved by the Contractor without taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional costs. No payment
shall be made for any event which may warrant the extension of the Intended
Completion Date.

448 The Procuring Entity shall decide whether and by how much to extend the
Intended Completion Date within twenty (20) days of the Contractor asking the
Procuring Entity for a decision thereto after fully submitting all supporting
information. If the Contractor has failed to give early warning of a delay or has
failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

Price Escalation

In the event of an extraordinary increase in prices of specific components of the
Infrastructure Project, price escalation may be considered, subject to prior approval of
the GPPB. If the cost of construction components increases by more than ten percent
(10%) of the unit price of work items, as determined against the prevailing price indices
of the PSA, a price escalation may be authorized at a no-loss, no-gain basis, using the
appropriate formula prescribed by the GPPB. For the purpose of this Section, the PSA
shall ensure that its price indices are region-specific and updated on a monthly basis

Completion

The Contractor shall request the Procuring Entity to issue a Certificate of Completion
of the Works, and the Procuring Entity will do so upon determining that the work is
completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from
the date of issuance of a Certificate of Completion; Provided, That it shall not release
the Contractor of its responsibilities within the defects liability period.

Operating and Maintenance Manuals

48.1 If“as built” Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the SCC.

48.2 If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s approval, the
Procuring Entity shall withhold the amount stated in the SCC from payments
due to the Contractor.

80



Section V.

Special Conditions of
Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC.

The provisions of this Section complement the GCC, specifying contractual requirements
linked to the special circumstances of the Procuring Entity, the Procuring Entity’s country,
the sector, and the Works procured. In preparing this Section, the following aspects should
be checked:

a) Information that complements provisions of Section IV. General Conditions of
Contract must be incorporated.

b) Amendments and/or supplements to provisions of Section IV. General Conditions of
Contract, as necessitated by the circumstances of the specific project, must also be
incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of Section IV. General Conditions of Contract should be incorporated herein.
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Special Conditions of Contract

GCC Clause
11 The Intended Completion Date is [Insert date].
NOTE: The contract duration shall be reckoned from the start date and
not from contract effectivity date.
1.2 The Procuring Entity is
Industrial Technology Development Institute (ITDI).
1.3 The Site is located at DOST Compound, General Santos
Avenue Bicutan, Taguig.
14 The Start Date is [Insert date].
NOTE: The start date shall be the date of receipt of the Notice to Proceed.
1.5 The Works consist of General Construction.
2.2 If different dates are specified for completion of the Works by section
(“sectional completion”), these dates should be listed here
5.1 The Procuring Entity shall give possession of all parts of the Site to the
Contractor [insert date].
6.5 The Contractor shall employ the following Key Personnel:
a) Project Manager
Shall be a licensed architect or engineer with at leasf
five (5) years of experience on similar and comparable
projects. The PM should have managerial capability
through directing/managing major structural works and
architectural finishes.
b) Site Engineer
Shall be a licensed architect or engineer with at least
five (5) years of experience on similar and comparable
projects.
c) Foreman
Must have at least ten (10) years of experience in similat
or comparable projects.
d) Safety Officer
Must be an accredited safety practitioner by the
Department of Labor and Employment (DOLE) and has
undergone the prescribed 40-hour Construction Safety
and Health Training.
71 No further instructions.
8.1 The amount of the advance payment is 15% of the contract price.

82



9.1

No further instructions.

94

The advance payment shall be repaid by the contractor by deducting
fifteen percent (15%) from his periodic progress payments a percentage
equal to the percentage of the total contract price used for the advance
payment.

12.7

No further instructions.

13.1

none

15.3

No further instructions.

15.5

In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other|
structures made of steel, iron, or concrete which comply with relevant|
structural codes (e.g., DPWH Standard Specifications), such as, but nof|
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power|
plants, transmission and communication towers, railway system, and
other similar permanent structures: Fifteen (15) years.

In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete or asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass,
and other similar semi-permanent structures: Five (5) years.

In case of other structures, such as Bailey and wooden bridges, shallow
wells, spring developments, and other similar structures: Two (2) years.

19.2

The Arbitrator is the person appointed jointly by the Procuring Entity and
the Contractor: [Insert name]

[Insert address]

20

If the Contractor is a joint venture, “All partners to the joint venture shall
be jointly and severally liable to the Procuring Entity.”

25(a)

No further instructions.

27.2

Violations which will warrant suspension which may include, but is not
limited to the following violations below:

a) Failure of the Contractor, due solely to its fault or negligence, to
mobilize and start work or performance within the specified period in the
Notice to Proceed (“NTP”);

b) Failure by the Contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the
Contractor to comply with any written lawful instruction of the
Procuring Entity or its representative(s) pursuant to the
implementation of the contract.  For the procurement of
infrastructure projects or consultancy  contracts, lawful
instructions include but are not limited to the following:
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d)

i) Employment of competent technical personnel,
competent engineers and/or work supervisors;

ii) Provision of warning signs and barricades in accordance
with approved plans and specifications and contract provisions;

iii) Stockpiling in proper places of all materials and removal
from the project site of waste and excess materials, including
broken pavement and excavated debris in accordance with
approved plans and specifications and contract provisions;

iv) Deployment of committed equipment, facilities, support
staff and manpower; and

V) Renewal of the effectivity dates of the performance
security after its expiration during the course of contract
implementation.

Assignment and subcontracting of the contract or any part thereof
or substitution of key personnel named in the proposal without
prior written approval by the Procuring Entity.

Poor performance by the Contractor or unsatisfactory quality
and/or progress of work arising from its fault or negligence as
reflected in the CPES rating sheet. In the absence of the CPES
rating sheet, the existing performance monitoring system of the
Procuring Entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:

i) Negative slippage of fifteen (15%) and above within the
critical path of the project due entirely to the fault or negligence of
the Contractor; and

ii) Quality of materials and workmanship not complying with
the approved specifications arising from the Contractor's fault or
negligence.

Willful or deliberate abandonment or non-performance of the
project or contract by the Contractor resulting to substantial
breach thereof without lawful and/or just cause.

In addition to the penalty of suspension, the performance security
posted by the Contractor shall also be forfeited.]

31.1

No dayworks are applicable to the contract.
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33.1

The Contractor shall submit the Program of Work to the Procuring Entity
within Ten (10) days of delivery from the Notice of Award.

33.3

The period between Program of Work updates is [insert number] days.

The amount to be withheld for late submission of an updated Program of
Work is [insert amount].

36.3

The Funding Source is the Government of the Philippines.

43.1

The percentage to apply to the value of the work not completed is 0.7% of
the contract price.

44.5

Extension of contract time may be granted upon approval of the HOPE,
which may include the enumeration below:

a) rainy/unworkable days considered unfavorable for the prosecution of
the Works at the site, based on the actual conditions obtained at the site,
in excess of the number of rainy/unworkable days pre-determined by the
Procuring Entity in relation to the original contract time during the conduct
of detailed engineering and in the preparation of the contract documents
as agreed upon by the parties before contract perfection, and/or

b) major calamities such as exceptionally destructive typhoons, floods
and earthquakes, and epidemics,

c) delays attributable to the Procuring Entity, such as non-delivery on time
of materials, working drawings, or written information to be furnished by
the Procuring Entity, non-acquisition of permit to enter private properties
or non-execution of deed of sale or donation within the right-of-way
resulting in complete paralyzation of construction activities, and

d) other meritorious causes as determined by the Procuring Entity and
approved by the HoPE such as shortage of construction materials,
general labor strikes, and peace and order problems that disrupt
construction operations through no fault of the Contractor may be
considered as additional grounds for extension of contract time provided
they are publicly felt and certified by appropriate government agencies
such as DTI, DOLE, DILG, and DND, among others.

48.1

The date by which operating and maintenance manuals are required is
[date].

The date by which “as built” drawings are required is [date].

48.2

The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required is famount in
local currency].
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of Competitive Bidding, Limited Source Bidding, or
Competitive Dialogue, the specifications must be drafted to permit the widest possible
competition and, at the same time, present a clear statement of the required standards of
workmanship, materials, and performance of the goods and services to be procured. Only
if this is done will the objectives of economy, efficiency, and fairness in procurement be
realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation
facilitated. The specifications should require that all goods and materials to be incorporated
in the Works be new, unused, of the most recent or current models, and incorporate all
recent improvements in design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBD.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Prudence must be exercised in drafting specifications to ensure that they are not restrictive.
In the specification of standards for goods, materials, and workmanship, recognized
international standards should be used as much as possible. Where other particular
standards are used, whether national standards or other standards, the specifications
should state that goods, materials, and workmanship that meet other authoritative
standards, and which ensure substantially equal or higher quality than the standards
mentioned, will also be acceptable.

The following clause may be inserted in the SCC:
Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by
the goods and materials to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be
accepted subject to the Procuring Entity’s prior review and written consent. Differences
between the standards specified and the proposed alternative standards shall be fully
described in writing by the Contractor and submitted to the Procuring Entity at least twenty-
eight (28) days prior to the date when the Contractor desires the Procuring Entity’s consent.
In the event the Procuring Entity determines that such proposed deviations do not ensure
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substantially equal or higher quality, the Contractor shall comply with the standards
specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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PROJECT TITLE: Repair and Renovation of Metrology Building Parking Lot, Driver’s Lounge and
Selected Offices

ESTIMATED PROJECT COST: P1,793,173.09

Duration: 90 Calendar Days

SCOPE OF WORK

OBJECTIVES

1.

To provide additional parking to DOST-ITDI employees, clients and stakeholders. A dedicated driver's
lounge will also be constructed to provide comfort for ITDI and Client’s drivers. Repair and Renovation
of selected offices is also included to maintain the security and safe working environment

GENERAL REQUIREMENTS

1.1.

1.2.

1.3.

14.

1.5.

1.6.

1.7.

1.8.

1.9.

The contractor shall furnish all materials, equipment, tools, apparatus, transportation, labor and
supervision as requirement for the implementation of the contract

All contractors submitting a bid proposal for this project shall first review the TOR and blank BOQ
posted, then visit and inspect the site and raise questions to the End-User for possible clarification
during the Pre-Bid Conference and input to the Bid Bulletin.

The contractor shall coordinate his work with all parties to ensure proper phasing or schedule of works.
The Contractor shall engage under him, a professional and registered Architect or Engineer to
supervise the works. He shall remain at all times in the project site

The Contractor shall submit their safety management plan, work methodology, comprehensive work
schedule and S-curve, site organizational structure and manpower deployment (not involved in other
projects within ITDI), material and equipment schedules and site utilization plan for the End-user's
review and approval. Revisions of these documentary requirements shall likewise be reviewed and
approved by the End-User.

A Project Logbook is a must and records of site supervision and bill of materials as may be required by
the End-User shall also be provided by the Contractor. The project logbook shall always be available at
the site, to contain the daily activities in the site and its facilities, including weather conditions,
deliveries, manpower units and other matters pertaining to the updates of the project implementation
with supporting documentary requirements.

No alteration or addition that will result to an additive or deductive cost change from the contract shall
be allowed without the approval of the Head of Procurement Entity (Director)

The Contractor shall manage and supervise the project to its satisfactorily completion in accordance
with the plans, specifications, and scope of works approved by the Head of Procuring Entity

After completion of all works, the Contractor shall correct all unacceptable work to the satisfaction of
the End-user and Inspection Committee. The Contractor shall promptly remove from the premises all
equipment, apparatus, and tools and restore all areas that were damaged or affected by the works and
leave the site clean to the satisfaction of Inspection Team and End-users

The Contractor shall ensure that the permanent works are cleaned and fit for occupancy prior to
issuance of Taking over (turn-over) Certificate to the End-user. Provision of cleaning materials shall be
required from the Contractor such as disinfection spray, broom, dustpan, mop, brush, sponges,
stainless cleaner, all-purpose cleaner, granite cleaner, garbage can and etc. as per request of end-
user

1.10. Damage Prevention

1.10.1. Secure the construction site to prevent illegal entry or work damage during the entire duration
of the contract
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1.10.2. Observe and undertake necessary precautionary measures against fire by keeping away

flammable supplies and materials, and providing at least two (2) fire extinguishers

1.10.3. Comply with pertinent regulations and adopt safety measures, such as but not limited to

enclosures, shielding, coverings, warning devices, off limits signs, safety barricades
surrounding the work area

1.10.4. Undertake all necessary precautions to prevent damages to all existing structures, which are to

remain and do not require modifications

1.10.5. Assume full responsibility for all incurred damages to all existing structures resulting from the

actual construction including exterior and interior aspects of ITDI premise

1.11. Additional Works
1.11.1. Perform other works not stated but necessary to the completion and full usage of the Project
1.11.2. All other requirements that may be required from the Contractor in securing all required permits

are included

2. SITE CONSTRUCTION

2.1. Mobilization / Demobilization

2.2.

2.1.1.

2.1.2.

21.3.

2.14.

2.1.5.

2.1.6.
2.1.7.

2.1.8.

Provision of Temporary Enclosure / Board- up / Site Clearing / Caution tape onsite. Project
Mobilization, including the construction of temporary facilities for the storage of materials
(maximum of 2 stay- in personnel), shall be requested from the institute’s Director, Attention to
the OIC/Chief of the Administrative Division.

Utilities (water and electricity) shall be sub-metered and to be connected on on-site power and
water supply, of which the consumption of utilities shall be chargeable to the Contractor.

Site Supervision and Monitoring by a Registered Engineer or Architect is a must for the
Contractor for the efficient and effective implementation of the project. The Registered
Engineer or Architect shall be present at the project site at all times especially during the
implementation of critical scope of works. Any discrepancies on plans and actual site
conditions shall be properly and immediately coordinated with the End-user for further action
planning.

Coordination meeting shall be done weekly between the contractor and End-user under the
expense of the contractor

Hauling and disposal of all rubbish, trash, debris and all superfluous building materials and
restore all areas that were damaged as affected by the works and leave the site clean to the
satisfaction of the Inspection team and End-user

Cleaning of equipment and tools is not allowed inside the building

Delivery of materials shall be properly coordinated with the End-user for the approval of
permits or entry / exit passes

2.1.7.1. Deliver all approved materials, equipment and tools needed for the project

2.1.7.2. Store materials to ensure the preservation of their quality

A tarpaulin signboard must be suitably framed for outdoor display at the project location, and
shall be posted as soon as the awards has been made (final layout to be provided by End-
user)

2.1.8.1. Tarpaulin: white 8ft x 8ft

2.1.8.2. Resolution: 70 dpi

2.1.8.3. Font: Helvetica

2.1.8.4. Font Size: Main Information — 3", Sub Information — 1"

2.1.8.5. Font Color” Black

Health, Safety and Security Requirements

2.2.1.

The Contractor shall designate a safety officer who shall be assigned on site for the duration of



22.2.

2.23.
2.24.
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the project. Fire protection and mitigating equipment shall also be deployed on site.

Provision of Personal Protective Equipment (PPE) for the workers such as safety shoes,
company uniform (long sleeves with reflector strip, showing company name (front and back)),
and hardhat if applicable.

Provision of wearing ID for the workers identification.

The Contractor shall be responsible for the safety of the people (ITDI staff and workers) and
security on the jobsite.

2.3. Material Sample

24.

2.5.

2.3.1.  The contractor shall allow costs related to the review and submission of materials for approval
by the End-user. No claims or time extension will be granted for delays to non-approval of
materials submittals.
2.3.1.1. Rebar with mill certificate
2.3.1.2. Paint brochure - 3 samples on the wall with dimension of 300 x 450mm
2.3.1.3. Window frame, glass color, handle and insect screen
2.3.1.4. Door frame, glass color and handle
2.3.1.5. Kitchen Counter, sink and faucet
2.3.1.6. Parking Markings
2.3.1.7. Liquid Waterproofing Membrane

2.3.2. No work shall commence until the samples are approved. Any rejected works executed without
prior End-user's Approval shall be at the expense of the Contractor.

Documentation

2.4.1. Contractor shall submit accurate As-Built Plan to the End-user in A3 size (4 sets and in uniform
scale) and soft-copy saved in a USB flash drive in CAD and PDF format

2.4.2. Progress Report - The Contractor shall allow for reporting of site activities by preparing
Progress Report documents showing progress, look ahead, percentage of work, printed
pictures, which are properly labeled and identified. Such reports shall be submitted to the End-
user on a weekly basis

2.4.3. Shop Drawings — The Contractor shall submit shop drawings for the End-user's approval for
any plans that are required to complete the project but was not provided by the End-users.
Such drawings shall include the manner and methodology of which it will be installed. No work
shall commence until the shop drawings are approved. Any rejected works executed without
prior End-user's approval shall be at the expense of the Contractor

Housekeeping

2.5.1. Noise and dust should be minimized for the entire duration of the work. The Contractor shall
ensure a plan is in place to address noise and dust pollution.

2.5.2. The Contractor is to ensure that no debris, excess material including unsuitable soil will be
accumulated or dumped illegally.

2.5.3. The Contractor shall keep existing surface channels and drains receiving the discharge from
the Site clear of silt, mud etc. at all times. The End-user will not entertain claims arising from
failure to comply with this clause.

2.54. The Contractor shall not dump unwanted building debris, chemicals, any noxious or polluting
matter on any vacant plot of land, roadside or drains thereby causing chokage leading to
mosquito breeding or causing contamination of the site or the drainage system. The Contractor
shall be responsible in eliminating sources of water and air pollution in the site.

2.5.5. The Contractor shall ensure that the permanent works are cleaned prior to issuance of Taking

Over Certificate (turn-over) from the End-user.
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3. SITE WORKS

3.1.

3.2.

3.3.
34.

3.5.

Site Clearing

3.1.1.  MIB Building - includes hauling and disposal of soil/ debris (approximately 200cu. m), removal
of Gl fencing at MIB Building, cleaning of areas, etc.

3.1.2. For the existing NMD parking, works include uprooting of existing vegetation and trimming of
surrounding trees. Dismantling and assisting moving/ relocation of materials such as chairs,
cabinets, tires etc. or other unnecessary materials that may affect the construction.

Earthworks

3.2.1. Excavation and Backfill- works includes excavation for the foundation of additional concrete
pedestals. It should be done to the depth and elevation indicated on the drawing. It shall be
leveled properly and must be compacted up to the undisturbed bottom. Use excavation
materials or imported fill for backfilling around the structure.

3.2.2. Compaction Works- compact each layer as per standard method of compaction. Ensure that
the compaction process is uniform and consistent throughout the area.

Hauling and disposal of debris- remove excess materials and debris from the site after compaction.

Restoration Works- All possible damages to electrical wirings, pipes, concrete flooring and other

utilities caused by the excavation work shall be restored to their original condition.

Dismantling of existing floor and wall materials in preparation for the waterproofing- works includes

surface preparation, cleaning, leveling, etc.) (Metrology Building)

4. ARCHITECTURAL WORKS

41.

Finishing (including surface preparation, sanding, primary coating and application of approved paint)
4.1.1. Painting Works
4.1.1.1. For existing and new trusses, beams, C- Purlins, column posts and pedestals, etc.-
includes cleaning, grinding, application of primer paint (red oxide) and application of
top coating, etc.
4.1.1.2. Drivers Lounge - Allow new concrete to dry for 14-28 days under normal weather
conditions before painting. Prior commencing, surfaces shall be sound, clean, dry and
free from all defective or poorly adhering materials, dirt, grease etc. Defects in the
plastered surfaces will be repaired and seal patch before application of priming coat.
In case of high alkali conditions, wash the surface to neutralize the alkali.
4.1.1.2.1. Interior - Prime bare wall with approved primer and use masonry putty to
cover surface imperfections. Top with 2 coats of satin acrylic, odorless, low
VOC, with antibacterial protection and lead-free paint
4.1.1.2.2. Exterior - a. plain finish: Prime bare wall with approved primer and use
putty to cover surface imperfections. Top with 2 coats of approved top coat.
b. textured finish: Prime bare wall and spray cast using mortar gym. Top
with 2 coats of approved top coat. Use (thermoplastic) acrylic solvent-based
glossy coating for top coating.
4.1.2. Flooring Works
4.1.2.1. Cement high-gloss polished floor finish (driver's lounge) - salt and pepper polish
finish.
4.1.2.1.1. Confirm that a minimum of 28 days has elapsed before finishing can begin
4.1.2.1.2. To manage cracking of cement, use saw cuts with dimensions of 5mm thick
x 50mm thick depth, which are then filled with cement.
4.1.2.1.3. Clean and prepare area by removing of paint dropping, remove oil spots



42.

43.

44.

45.

4.6.

4.7.
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4.1.2.1.4. Polish as per contractor's methodology. Use of tools and equipment such
as floor grinder, hand or edge grinder, dust extraction and different types of
grinding heads is required to achieve the salt and pepper look.

4.1.2.1.5. Apply stain resist and protective surface treatment and use high speed
burnish to complete floor finish.

Ceiling Works - 4.5mm thick Fiber Cement Board Ceiling (use the smooth finish) or as approved equal

by End-user, prepped and painted (matte white) finish on complete framing. Carrying channel spacing

should be 1200mm OC and furring channel should be 400mm OC. Including in the framing are angle
bar, full threaded rod w/ anchor grip, clip (j and w), rivet and other accessory necessary but was not
included in this document

Fenestration - provide tempered glass certificate

4.3.1. Window - glass louver type with security bars. The frame should be in aluminum matt analok
with 6mm thick brown / bronze tempered glass integrated with a retractable insect screen.
Louvers should be water and air tight and have wind pressure resistance. Components:
standard handle.
4.3.1.1. W1 -4420 x 1200 x 100mm
4.3.1.2. W2-1800 x 1200 x 100mm

4.3.2. Door - double swing door type. - double swing door. Use 10mm thk brown/bronze tinted
tempered glass door in aluminum matt analok Frame. Components: patch fittings, soft-closing
pivot hinge, bottom and header lock, ss h-type 600mm door handle, door jamb
4.3.2.1. D1-900 x 2100mm

Kitchen Counter - 2400 X 600 x 200mm Concrete polished counter. Stainless steel single sink bowl

with dish rack 505 x 444 x 200 mm in satin finish, complete with drain basket, Stainless Steel faucet

Parking Area - See Image 01

4.5.1. Concrete parking stop blocks - 1800 x 150 x 100mm, painted with black and safety yellow
markings. Dimension from trench to be discussed onsite

4.5.2. Parking Markings (division)

Metrology Building Front Outer Lobby - See Image 02 - 04

4.6.1. Repair of garden gates (2 sets)- this work includes repair of hinges, cleaning, repainting, etc.

4.6.2. Installation of new guard’s front desk- work includes installation of new front desk, fixing of
electrical and telephone lines, etc. The existing table shall be coordinated with the End-user for
proper disposal.

4.6.3. Application of liquid waterproofing membrane waterproofing (3-ply including surface
preparation, leveling with concrete topping/ plastering, etc.) (Overhang Ledge of the lobby)-
works includes leveling of the waterproofing going to the existing floor drain with 10-50mm thk
concrete topping
4.6.3.1. Exterior Floor Slab

Roof Ledge (NMD- Open Court, 2nd Flr.) - Image 05

4.7.1. Walls and Floor Finishes
4.7.1.1. Application of Liquid waterproofing membrane (3-ply including surface preparation,

leveling with concrete topping/ plastering, etc.) (Overhang Ledge of the lobby)- works
includes leveling of the waterproofing going to the existing floor drain
4.7.1.1.1. Exterior Wall (Reglets- 300mm)
4.7.1.1.2. Exterior Floor Slab
4.7.1.2. Painting Works (including primer and top coat application)
4.7.1.2.1. Exterior Wall and Reglets- 300mm)

4.7.2. Replacement of affected ceiling due to leak (NMD 2nd FIr. Hallway, In front of MIS Room)

4.7.2.1. replacement of ceiling material, ceiling framing and painting of new ceiling



4.73.
474,
4.75.
4.7.6.

47.17.
47.8.
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4.7.2.2. repainting of wall, ceiling, beams, etc,

Dismantling of existing floor drain- works includes surface preparation, cleaning, leveling, etc

Supply and installation of dome type roof drain 4” (Brass)

Cleaning of downspout. Remove any sludge or debris inside the downspout and catchbasin

Restoration Works- all affected areas including sealing of stub-out and roof that causes the

leak to enter going to the ceiling and existing cracks using concrete epoxy.

Consumables- joint compound sealant, etc.

Testing and Commissioning of the waterproofing- Flood Test ASTM D5957-98

4.7.8.1. Water height should be 100mm with a water loss monitor via tape marked in 1 inch
increments. Testing should be performed for a minimum of 24 hours. If leakage is
detected, appropriate repairs should be made to the system and retested under the
same conditions as the initial floor test

5. STRUCTURAL WORKS

5.1. Concrete Pedestal- elevation of the column post should be the same on the existing.

5.1.1.

5.1.2.

5.1.3.

5.14.
5.1.5.
5.1.6.

Footing (800mm x 800mm x 200mm)

5.1.1.1. 16mm bar diameter- Grade 40

5.1.1.2. Formworks- phenolic board %" thk, brand new
5.1.1.3. Concrete- 3000psi

Column/ Pedestal (300mm x 300mm)

5.1.2.1. 16mm bar diameter- Grade 40

5.1.2.2. 12mm bar diameter- Grade 40

5.1.2.3. Formworks- phenolic board %" thk, brand new
5.1.2.4. Concrete- 3000psi

Footing Tie Beam (300mm x 300mm)

5.1.3.1. 16mm bar diameter- Grade 40

5.1.3.2. 12mm bar diameter- Grade 40

5.1.3.3. Formworks- phenolic board %" thk, brand new
5.1.3.4. Concrete- 3000psi

Base Plate- 300mm x 300mm x 10mm thk

16mm diameter bolts and nuts

Column Post (including bracing)- Gl Pipe, 3" dia. x 6m, schd 40

5.2. Roofing Works

5.2.1.
5.2.2.
5.2.3.
5.24.

5.2.5.

5.2.6.
5.2.7.

Trusses extension and additional trusses for Driver's Lounge- same material on the existing
Steel/ Trusses Beam- 1 %" x 1 %" x 3mm, 6m angle bar

C- Purlins- 2" x 4" x 1.2mm, 6m or same on the existing, at 700mm spacing.

Sagrod (12mm dia.) with standard nuts & washer-works includes replacement of existing sag
rod for the extension of trusses.

Pre-painted metal roofing gauge 26 long span- includes replacement on existing and
installation of new for the roofing extension.

Pre- painted gutter GA 24- replacement on existing gutter

Roof fascia (whole perimeter of parking lot) - materials and dimension shall be same on the
existing. New fascia and replacement of old fascia

DRIVER’S LOUNGE
5.3. Flooring 150mm thk

5.3.1.

12mm bar diameter- Grade 4, spacing at 400mm center to center both ways



54.

9.5.
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5.3.2. Formworks- phenolic board %" thk, brand new

5.3.3. Concrete- 3000psi

Masonry Works

5.4.1. CHB Laying- 6” (including lintel beam on every 10 layers of CHB) CHB should be connected to
the column. Methodology to be discussed onsite

54.2. 12mm bar diameter- Grade 40 (horizontal and vertical dowels @ 600mm center to center
spacing).

54.3. Plastering (25mm thk)- Interior and Exterior

Consumables (includes tie wire, spacer block, welding rod, tekscrew, etc.)

PLUMBING AND SANITARY WORKS

6.1.

6.2.

6.3.

6.4.

6.5.
6.6.

6.7.

6.8.

6.9.

Removal of existing downspout- remove all existing pipes and downspouts, including those embedded

in the flooring, in order to install new pipes.

Installation of New Downspout (PVC Pipes and Fittings, S1000)

6.2.1. Pipe- 4" diameter, 3m

6.2.2. Elbow 45

6.2.3. Elbow 90

Kitchen Sink Drain Pipe (PVC Pipes and Fittings, S1000)

6.3.1. Pipe- 2’ diameter, 3m

6.3.2. Elbow 90

6.3.3. Sanitary Tee

6.34. P-Trap

6.3.5. Stainless Steel undersink grease trap- made of stainless steel, with the capacity of 18-20 liters,
rust-proof, anti-corrosion, and designed with a removable filter basket for easy waste removal.

Waterline (PPR Pipes and Fittings, PN20)

6.4.1. PPR pipes- 20mm, 4m

6.4.2. Coupling- 20mm

6.4.3. Elbow - 20mm

6.4.4. Elbow % female adapter- 20mm

6.4.5. Tee-20mm

6.4.6. PPR Gate Valve- 20mm

6.4.7. Testing and commissioning- hydrostatic/ leak test

Removal of existing flush set at female and male CR beside TSD Training Room.

Installation of new flush set at female and male CR beside TSD Training Room

6.6.1. Toilet Flush Set Fittings; Dual Button Flush Valve; Toilet Inlet Valve Fittings.

Unclogging of urinals at the male CR beside TSD Training Room and adjacent ground floor male CR.

6.7.1. High-pressure water jet; drain auger, or enzyme-based or chemical urinal treatment

Chipping Works- removal of existing concrete/ flooring to create a new pathway for new installation of

pipes.

Restoration Works- affected areas during the chipping works shall be restored to its original condition

6.10. Consumables- includes PVC solvent cement, pipe support, teflon tape, pipe nipple, etc.
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7. ELECTRICAL WORKS

7.1.
7.2.

7.3.

74.

7.5.

Removal of existing old wires and switches.

Energize/troubleshoot one (1) existing LED bulb assembly located at E Room (Metrology Conference
Room).

Installation of new wire and switches, replacement of 9w LED bulb E27, replacement of E27 bulb
receptacle, and restoration of Bulb luminaires/housing in Metrology Building Front Outer Lobby.

Work in this section shall cover the requirements for a complete electrical installation, including the
furnishing of all labor, materials, equipment, tools, transportation, storage, incidentals and
superintendence necessary to accomplish the electrical installation.

Works Included:

a. Wires and conduits shall be provided in the size as indicated on the drawings. Conduit for
underground installation shall be rigid Polyvinyl Chloride (PVC). Conduit joints below grade
shall be made watertight by means of appropriate fittings or jointing methods. Conduit for
underground installation shall be buried 100mm below the ground, underground installation
crossing road network shall be 150mm below concrete slab. All concrete slab that chipped
and excavated during conduit laying shall be restored to its original state.

b. Fittings such as locknuts and bushing and boxes shall have weatherproof cover for outdoor
installation.

c. Furnish and install ECB, Miniature Circuit Breaker, 20A and 40A, 2P

d. Painting Works of all exposed conduits, and hangers and supports

e. Megger/Insulation Resistance test for all wires and cables.

MATERIALS

Metrology Parking Lot (Front) and Drivers’ Lounge

7.5.1. All wires shall be copper, soft-drawn and annealed, type THHN/THWN-2. Conductor sizes
shall not be less than the indicated sizes. It shall be of the approved type meeting all the
requirements of the Philippine Electrical Code and the products locally manufactured shall bear
a Philippine Standard (PS) mark, while imported products must bear Import Commodity
Clearance (ICC) certification marks duly issued by the BPS. Brand for the wires and cables to
be approved by the End- user.

7.5.2. Conduits and Fittings — rigid Polyvinyl Chloride (PVC) pipes and fittings. Brand for conduits
and fittings to be approved by the End- user.

7.5.3. LED Tube light T8 shall be 18 Watts, 25.4mm x 1,200mm, Double-ended 220V, daylight
6500k, 1,800 - 2,160 lumens, and 180° beam angle. The cover shall be clear, heat-resistant
and tempered (Single light fixture-Weatherproof). Brand of LED Tube light and cover to be
approved by the End- user.

7.5.4. Enclosed Circuit Breaker (ECB) Miniature circuit breaker 20AT and 40AT, 2P, NEMA 3R
Enclosure with grounding terminal. Brand of ECB to be approved by the End- user.

7.5.5. Installation of 1-gang switch; Universal Convenience Outlet, single and duplex, 3-prong. Brand
of switch and convenience outlet to be approved by the End- user

7.5.6. The Contractor shall supply, install and replace defective light set in the first 12 months of
defect liability period. The Luminaire shall be designed to operate at 230 Volts, AC, 60 Hertz,
single phase.
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Metrology Building Front Outer Lobby

7.5.7. All wires shall be copper, soft-drawn and annealed, type THHN/THWN-2. Conductor sizes
shall not be less than the indicated sizes. It shall be of the approved type meeting all the
requirements of the Philippine Electrical Code and the products locally manufactured shall bear
a Philippine Standard (PS) mark, while imported products must bear Import Commodity
Clearance (ICC) certification marks duly issued by the BPS. Brand for the wires and cables to
be approved by the End- user.

7.5.8. Conduits and fittings - uPVC Electrical Square Gutter Trunking Conduit, 8ft per length, (40mm
x 30mm); (30mm x 10mm) with tox and screw. PVC Junction box with cover and other fittings.
Brand of said items to be approved by the End-user.

7.5.9. The LED bulb shall be 9 Watts, 60mm x 110mm, E27, 220V, daylight 6500k, 900 - 1100
lumens, and 180° beam angle. The receptacle shall be porcelain, E27, and will fit in existing
bulb luminaire. Brand of LED bulb and receptacle to be approved by the End- user.

7.5.10. Installation of 2-gang switch. Brand of switch to be approved by the End- user.

7.5.11. The Contractor shall supply, install and replace defective light set in the first 12 months of
defect liability period. The Luminaire shall be designed to operate at 230 Volts, AC, 60 Hertz,
single phase.

7.6. TESTS

7.6.1. After the installation of all wiring, the Contractor shall test the insulation resistance of all
circuits with 600 Volts megger for grounds and short circuits. Testing shall include measuring
of insulation resistance. These measurements shall be recorded by circuit indicating the
resistance values between phases and ground.

8. KEY PERSONNEL
8.1. PROJECT MANAGER
8.1.1. Shall be a licensed architect or engineer with at least five (5) years of experience on similar
and comparable projects. The PM should have managerial capability through directing /
managing major structural works and architectural finishes.
8.2. SITE ENGINEER
8.2.1. Shall be a licensed architect or engineer with at least five (5) years of experience on similar
and comparable projects.
8.3. FOREMAN
8.3.1. Must have at least ten (10) years of experience in similar or comparable projects.
8.4. SAFETY OFFICER
8.4.1. Must be an accredited safety practitioner by the Department of Labor and Employment (DOLE)
and has undergone the prescribed 40-hours Construction Safety and Health Training.

NOTES:

1. During the construction, the Contractor must submit the following documents:

e Request for Clarification/Information (RFC/RFI). This document should be submitted ahead of the

scheduled work for items or materials that the Contractor wants to be clarified, those with incomplete
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any cost implication due to the delay in any scope of work. The DOST-ITDI shall not be liable for any cost
implication for any delay in the project implementation and the delay due to non-submission of the RFC/RF
or RFA shall not be a basis for the granting of any extension of contract duration.

All works shall be in accordance with the governing Codes and Regulation and with the specifications, except those

where same shall conflict with such Codes, etc., which latier shall govern.

-

Any discrepancies on Scope of Works, BOQ and Plans shall be discussed prior to start of construction

ALL ITEMS, MATERIALS, LABORS NOT SPECIFICALLY INCLUDED IN ALL OF THE ABOVE-CITED
WORKS/SYSTEMS THAT ARE DEEMED NECESSARY COMPONENT FOR THE COMPLETE EXECUTION,
IMPLEMENTATION, AND COMMISSIONING OF ALL WORKS/SYSTEMS CITED ABOVE MUST BE INCLUDED
AS AWARDED CONTRACTOR'S “ONE LOT RESPONSIBILITY AND ACCOUNTABILITY WITHOUT
ADDITIONAL COSTS/CHARGES TO DOST-ITDI AND EXTENSION OF PROJECT-TIMELINE”,

Prepared by:
erlita M. Regonda ﬂa}F§ g Ordiales
Sup AC / ADM SRS1I/TSD
A ssa V. Bustamante Glénn Joseph C. Franes
SRTIV /TSD SRAn/TSD

Recommending Approval by:

Engr/Reyndido L. Esguerra Annabeile/A\{ Briones Ph.D.
TAC - Chairman Director / ITDI
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Faucet - counter mounted
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Image 01 - Existing Parking Lot

| Image02 - Garden Gates Image 03 - Liquid Water proofing
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Section VII. Drawings

Insert here a list of Drawings. The actual Drawings, including site plans, should be attached
to this section or annexed in a separate folder.
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DRAWING INDEX
DESCRIPTION

. DRAWING INDEX, GENERAL NOTES,
-1 LEGEND AND SYMBOLS,

E2 LOAD SCHEDULE AND
) MISCELLANEOUS DETAILS

E3 | POWERLAYOUT
E<4 | LIGHTING LAYOUT

GENERAL NOTES

THE ELECTRICAL INSTALLATION HEREIN SHALL BE DONE IN
ACCORDANCE WITH THE PROVISIONS OF THE LATEST EDITION
OF THE PHILIPPINE ELECTRICAL CODE, THE EXISTING LOCAL
ORDINANCES, AND THE REQUIREMENTS OF LOCAL UTILITY
COMPANY,

ELECTRICAL WORKS SHALL BE DONE BY LICENSED ELECTRICAL
CONTRACTOR AND WITH DIRECT SUPERVISION OF LICENSED
ELECTRICAL ENGINEER,

UNLESS OTHERWISE SPECIFIED, THE MINIMUM SIZE OF WIRE
AND CONDUIT SHALL BE 3.5mm? THHNITHWN-2 (# 12 AWG) AND
15mm & (1/2") DIAMETER RESPECTIVELY.

CONDUIT SHALL BE PVC FOR EMBEDDED INSTALLATION, EMT
FOR EXPOSED INSTALLATION AND IMC FOR OUTDOOR
INSTALLATION, EXPOSED CONDUIT RUNS SHALL BE INSTALLED
PARALLEL TO OR PERPENDICULAR WITH THE BUILDING LINE AND
SUPPORTED BY CONDUIT HANGER OR CLAMPS EVERY 1500mm
DISTANCE. DIAGONAL RUNS SHALL NOT BE ACCEPTED.

THE MAXIMUM NUMBER OF CONDUCTORS IN TRADE SIZE OF
CONDUITS SHALL BE AS PER PEC REQUIREMENTS,

ALL STEEL MATERIALS TO BE USED SHALL BE EITHER HOT
DIPPED GALVANIZED OR ZINC COATED OR AS SPECIFIED.

ALL MATERIALS SHALL BE BRAND NEW AND OF SUITABLE AND
APPROVED FOR LOCATION AND PURPOSE.

LEGEND & SYMBOLS

POWER LEGEND

‘ CIRCUIT HOME RUN TO PANEL
W BOARD, TEXT INDICATES CIRCUIT

NUMBER IN PANEL BOARD

D‘J ECB, 2P, NEMA 3R, RATING AS
INDICATED

GFCI, COUNTERTOR, UNIVERSAL
GFCl | CONVENIENCE OUTLET, DUPLEX,
204, 250V, 3-PRONG WITH
GROUNDING SLOT

COUNTERTOP, UNIVERSAL
___@ CONVENIENCE OUTLET, DUPLEX,

16A, 260V, 3-PRONG WITH
GROUNDING SLOT

SPECIAL PURPOSE QUTLET FOR
EQUIPMENT, SINGLE, 20A,
250VOLTS, 3-PRONG WITH
GROUNDING SLOT (MATCH
EQUIPMENT POWER PLUG)

@

UNIVERSAL CONVENIENCE
£L |OUTLET, SINGLE. FOR
EMERGENCY LIGHT

o

UNIVERSAL CONVENIENCE
Ex |OUTLET, SINGLE, FOR EXIT LIGHT

d

LIGHTING LEGEND
BO0MM % 600mMm RECESSED TYPE

PRISMATIC COVER, WITH 2x 8

L_J| | wATTs L&D T8 TUBELIGHT,
DAYLIGHT

[EXIT]  [LED EXIT LIGHT

9 |tep emeraENCY LiGHT

SWITCH, WIDE SERIES, LOWER
CASE LETTERS DENOTES NUMBER

&
g

ALL NON-CURRENT CARRYING METAL PARTS OF ELECTRICAL OF GANG
(Esgglgxggg AND LIGHTING FIXTURES SHALL BE EFFECTIVELY EXHAUST FAN
ALL WORKS SHALL BE DONE IN A NEAT AND WORKMAN LIKE
MANNER.
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PANEL NAME: MDP-B LEFT SIDE

SYSTEM: 230VAC, 3@, 3W+ G, 60 HZ
ENCLOSURE: NEMA-1, SURFACE MOUNT
CKT LOAD DESCRIPTION VOLTAGE | TOTAL CURRENT (A) B(gglc\:lt(}& CO‘R-IDHUN?:I[HO\I;I&%W) COSTEI;J'T
NO, V) VA IRE T HC T CA TARC | AT JPOLE] TINE JGROUND
1 | AUTOCLAVE 230 | 4500 |1957 0|2 |2-55]1-35 15
2 | EXHAUST FAN 230 400 |1.74 20| 2 |2-55[1-35 | 15
3 | BIOSAFETY CABINET 230 | 1000 435 20| 2|2-55[1-35 | 15
4 | cozINCUBATOR 230 | 1000 4.35 20| 2| 2-55[1-35]| 15
5 | GYRO-FREEZER 230 | 1,600 8.96 20| 2|2-55[1-35 | 15
6 | ULTRALOW FREEZER 230 | 1,500 6.52 20| 2| 2-55[1-35 | 15
7 | 8-CONVENIENCEOUTLET | 230 | 1440 |6.26 0|2 |2.55[1-35 [ 15 CHIOR Y OGP WG
8 | 5-C.0.(EM.&EXITLIGHTS)| 230 500 |217 20| 2|2-55[1-35 | 15 R A A Ty g CONCREESANORMETA IRUIES
9 | 3.C.0.(WATERBATH&RO)| 230 | 1500 6.52 20| 2| 2-55[1-35 | 15 $ L irons |
10 | 15-LIGHTINGS 230 | 1,500 6.52 20| 2 |2-55|/1-35 | 15 s e — T S
11 | C.0.&EF-CERAMIC LAB 3 230 | 1,080 5.15 20| 2| 2-55| 1-35 15 L Mg'sm
12 | SPARE 230 | 1,500 6.52 60| 2 | 2-55| 1-35 | 15 UGHING et
13 | C.0. CERAMIC LAB 2 230 | 1500 |652 0| 2| 2.55[1-35 | 18
14 | SPARE 230 | 1500 |652 60| 2 | 2-55[1-35 | 15
15 | C.0.& EF-CERAMIC LAB 2 230 645 2.80 30| 2| 2-55[1-35 | 15 LIGHTING FIXTURE MOUNTING DETAILS
16 | SPARE 230 | 1500 6.52 60| 2 | 2-55|1-35 | 15
17 | c.o. 230 180 0.78 30| 2 |2-55[1-35 | 15
18 | SPARE 230 | 1,500 6.52 30| 2| 2-55[1-35 | 15
19 | SPARE 230 | 1500 |4.35 30| 2| 2-55)|1-35 | 15
20 | SPARE 230 | 1500 |4.35 0| 2| 2-55[1-35 | 15
MAIN CIRCUIT MAIN
BREAKER FEEDER
TOTAL (28,845.00 [51.4832.45|31,06 10 3 3-30 1.-14 40
LOAD SCHEDULE
1 |LOAD SCHEDULE AND MISCELLANEOUS DETAILS NTS
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a) to provide sufficient information on the quantities of Works to be performed to enable
Bids to be prepared efficiently and accurately; and

b) when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of the
realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise the
following:

a) A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work executed
on a daywork basis.

b) Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork
rates as Bid. The rate to be entered by the Bidder against each basic Daywork item
should include the Contractor’s profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including
a provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for
possible price increases should be provided as a provisional sum in the Summary Bill of
Quantities. The inclusion of such provisional sums often facilitates budgetary approval by
avoiding the need to request periodic supplementary approvals as the future need arises.
Where such provisional sums or contingency allowances are used, the SCC should state
the manner in which they will be used, and under whose authority (usually the Procuring
Entity’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors (refer to GCC Clause 7) should be indicated in the relevant part of the
Bill of Quantities as a particular provisional sum with an appropriate brief description. A
separate procurement procedure is normally carried out by the Procuring Entity to select
such specialized contractors. To provide an element of competition among the Bidders in
respect of any facilities, amenities, attendance, etc., to be provided by the winning Bidder

as prime Contractor for the use and convenience of the speciatist contractors, each refated

&9




provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to
quote a sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where
the authorized representative of the Bidder shall affix its signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of its bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.

90




PROJECT: Repair and Renovation of Metrology Building Parking Lot, Driver’s Lounge and Selected Offices

LOCATION: DOST Compound, General Santos Avenue, Bicutan, Taguig City
SUBJECT: Bill of Qi {

etc.)

TOTAL:
ITEM NO. " ESTIMATED MARK-UPS IN TOTAL MARK-UP TOTAL
DESCRIPTION Qty Unit MATERIALS LABOR DIRECT ocM PROFIT % VALUE VAT INDIRECT TOTAL COST UNIT COST
1 (2) ®3) 4) unit cost cost unit cost cost (5) (6) ) (9) (10) (5)x(9) (11) (12) (13) (14) (13)/(3)
| _|GENERAL REQUIREMENTS
1.1 |Mobilization and Demobilization including the construction of temporary facilities for
: : . 1.00 lot
the storage of materials (maximum of 2 stay- in personnel).
1.2 |Health and Safety Requirements 1.00 lot
1.3 |Material Sample 1.00 lot
1.4 |Documentation(as-built) 1.00 lot
1.5 |Hot 1.00 lot
Il_[SITE WORKS
21 Site Clearing (includes hauling and disposal of soil/ debris (approximately 200cu. m), 1.00 ot
" |removal of Gl fencing at MIB Building, cleaning of area, etc.) .
2.2 |Earthworks (for parking extension)
a.|Excavation and Backfill 22.00 cu.m
b.|Compaction work 1.00 lot
2.3 |Hauling and disposal of Debris (for parking extension) 12.00 cu. m
2.4 |Restoration Works 1.00 lot
Dismantling of existing floor and walls materials in preparation for the waterproofing
25 |(including surface preparation, cleaning, leveling, etc) 1.00 lot
Il |ARCHITECTURAL WORKS
3 Finishing (including surface preparation, sanding, primary coating and application of
" |approved paint)
311 Painting Works- includes existing and new trusses, beams, C- purlins, Column Post 7919 sq.m
and pedestal, etc.
Painting Works- Driver's Lounge
b. |Interior 35.00 sa. m
c.|Exterior 35.00 sa. m
3.1.2|Flooring Works
a.|Polished concrete 13.00 sa. m
3.2Ceiling Works 13.00 sam
3.3 [Fenestration
a.|Window 1 1.00 set
b.|Window 2 1.00 set
c.|Door 1 1.00 set
3.4 [Kitchen Counter
a.|Counter 1.50 sq. m
b.|Kitchen sink 1.00 unit
c.|Faucet and other accessories 1.00 lot
3.5|Parking Area
a.|Concrete parking stop blocks 7.00 sets
b.[Pavement markings 1.00 lot
3.6|Metrology Building Front Outer Lobby
a.|Repair of Garden Gates (2 sets)- includes repair of hinges, repainting works, etc. 1.00 lot
b.|Installation of new Guard's Front Desk 1.00 lot
e Application of liquid ing (3- ply including surface preparation,
“|leveling with concrete topping/ plastering, etc.)- Overhang Ledge of the lobby
Exterior Floor Slab 105.29 sq. m
3.7|Roof Ledge (NMD- Open Court, 2nd flr.)
3.7.1|Walls and Floor Finishes
Application of liquid waterproofing membrane (3- ply including surface preparation,
“|leveling with concrete topping/ plastering, etc.)
Exterior Wall (Reglets- 300mm) 25.62 sq. m
Exterior Floor Slab 120.00 sq. m
b.[Painting Works (including primer and top coat application)
Exterior Wall (Reglets- 300mm) 25.62 sg. m
372 Replacement of affected ceiling due to leak (including repainting of ceiling, beams, 1.00 ot
" ""letc.)- NMD 2nd FIr. Hallway, Infront of MIS Room :
373 Dismantling of Existing Floor drain (including surface preparation, cleaning, leveling, 8.00 pels




3.7.4[Supply and Installation of Dome Type Roof Drain 4" (Brass) 8.00 pcls
Cleaning of downspout. Remove any sludge or debris inside the downspout and
3.7.5| catchbasin 1.00 lot
Restoration Works (all affected areas including sealing of stub out that causes the
376 . - N . 1.00 lot
leak to enter going to the ceiling and existing cracks using concrete epoxy)
3.7.7|Consumables (Joint compound sealant, etc.) 1.00 lot
3.8|Testing and Commissioning of the waterproofing- Flood Test 1.00 lot
IV [STRUCTURAL WORKS
41 Concrete Pedestal (for Parking Extension & Driver's Lounge)
4.1.1|Footing (800mm x 800mm x 200mm)
a.|16mm bar diameter- Grade 40 110.61 kals
b.|Formworks 6.72 sq.m
c.[Concrete- 3000psi 0.91 cu.m
4.1.2| Column/ Pedestal (300mm x 300mm)
a.[16mm bar diameter-_vertical bar, Grade 40 92.92 kals
b.|12mm bar diameter- stirrups, Grade 40 89.60 kals
c.|Formworks 10.08 sq.m
d.|Concrete- 3000psi 0.77 cu.m
4.1.3|Footing Tie Beam (300mm x 300mm)
a.[16mm bar diameter- Grade 40 194.06 kals
b.|12mm bar diameter- Grade 40 226.14 kals
c.|Formworks 27.43 sq.m
d.|Concrete- 3000psi 275 cu.m
4.1.4(Base Plate- 300mm x 300mm x 10mm thk 7.00 pcs
4.1.5[16mm diameter bolts and nuts 28.00 pcs
4.1.6| Column Post (including bracing)- GI Pipe- 3" x 6m dia. schd 40 6.00 pcs
4.2|Roofing Works (including trusses extension, steel beam, etc.)
Trusses Extension and additional trusses for driver's lounge(same material on the 1.00 ot
| existing)
b.|Steel/ trusses Beam- 1 1/2" x 1 1/2" x 3mm, 6m angle bar 22.00 pcs
© C- Purlins- 2" x 4" x 1.2mm, 6m (or same on the existing) (at 700mm spacing) 23.00 pcs
d.|Sag rod (12mm dia.) with standard nuts & washer 1.00 lot
€.|Pre- Painted metal roofing sheet GA 26 long span 298.10 sq. m
f.|Pre- Painted Gutter GA 24 27.10 L.m
g.
Roof fascia (same on the existing) - new fascia and replacement of old fascia 1.00 lot
DRIVER'S LOUNGE
4.4(Flooring (150mm thk)
a.
12mm bar diameter- Grade 40 (spacing @ 400mm center to center both ways) 82.39 kals
b.|Formworks 227 sq.m
c.[Concrete- 3000psi 210 cu.m
4.5|Masonry Works
a.[CHB Laying- 6" (includes lintel beam on every 10 layers of CHB) 35.00 sq.m
12mm bar diameter-Grade 40(horizontal and vertical dowels @ 600mm center to 45.91 kgls
“|center spacing)
c.|Plastering (25 mm thk)- Interior and Exterior 70.00 sq.m
4.7 |Consumables (includes tie wire, spacer block, welding rod, tekscrew, etc.) 1.00 lot
V_|PLUMBING AND SANITARY WORKS
5.1|Removal of existing downspout 1.00 lot
5.2|Installation of new downspout (PVC Pipe and Fittings, S1000)
a.|Pipe- 4" diameter, 3m 12.00 pcs
b.[Elbow 45 14.00 pcs
c.[Elbow 90 7.00 pcs
5.3|Kitchen Sink Drain Pipe (PVC Pipe and Fittings, S1000)
a.|Pipe- 2" diameter, 3m 2.00 pcs
b.|Elbow 90 2.00 pcs
c.|Sanitary Tee 1.00 pcs
d.|P- Trap 1.00 pcs
e. Steel Undersink Grease Trap 1.00 set
5.4|Waterline (PPR Pipe and Fittings, PN20)
a.|PPR Pipes- 20mm, 4m 9.00 pcs
b.|Coupling- 20mm 12.00 pcs




c.|Elbow (1/4)- 20mm 5.00 pcs
d.|Elbow (1/4)- female adapter, 20mm 1.00 pcs
e.|Tee- 20mm 3.00 pcs
f.|PPR Gate Valve- 20mm 1.00 pcs
g.[Testing and Commissit (Hydrostatic/Leak Test) 1.00 lot
5.5 Removal of existing flash set at female and male CR beside TSD Training Room 1,00 ot
A o
5.6 |Installation of new flash set at female and male CR beside TSD Training Room
a.[Toilet Flush Set Fittings; Dual Button Flush Valve; Toilet Inlet Valve Fittings 2.00 sets
5.7 |Unclogging of urinals at the male CR beside TSD Training Room and adjacent
ground floor male CR using high-pressure water jet; drain auger, or enzyme-based or 1.00 lot
chemical urinal treatment.
5.8|Chipping Works 1.00 lot
5.9 [Restoration Works 1.00 lot
5.10 [Consumables (PVC solvent cement, Pipe support, teflon tape, pipe nipple, etc.) 1.00 lot
VI |ELECTRICAL WORKS
METROLOGY PARKING LOT (Front) AND DRIVERS’ LOUNGE
6.1 [Cables and conduits
a.[20mm @ PVC Pipe, 3m per length 20.00 Igts
b.|20mm @ PVC adapter with locknut & bushing 15.00 sets
¢.|20mm @ Metal Clamp with tox & screw 20.00 sets
d.|Mica tube 10.00 Im
e.[PVC Junction box with cover 10.00 pcs
f.| Utility box 8.00 pcs
6.2 |Wires and Cables
a.[3.5 mm? THHN/THWN-2 wire (ground wire included) 60.00 Im
b.|5.5 mm? THHN/THWN-2 (ground wire included) 60.00 Im
6.3 |Lighting Fixtures and Devices
a.[18W T8 LED Tube, 25.4mm x 1,200mm, with Fixture Double-ended 220V; Daylight 6.00 pcs
6500k; 1,800 - 2160 lumens; 180° beam angle
b.| T8 Single Weatherproof Batten 6.00 pcs
c.|ECB, Miniature Circuit Breaker, 40A, 2P 1.00 pcs
d.|ECB, Miniature Circuit Breaker, 20A, 2P 1.00 pcs
e.|1-gang switch, wide series 2.00 pcs
f.|Universal Convenience Outlet, duplex, 3-prong 3.00 pcs
g.|Universal Convenience Outlet, single, 3-prong 2.00 pcs
6.4 |Painting of Expose conduits, fittings, and other related electrical components. 1.00 lot
6.5 |Miscellaneous and consumables (gi wires, wire connectors, electrical tapes, pvc 1.00 lot
solvent cement, etc.)
6.6 |Testing and Commissioning 1.00 lot
METROLOGY BUILDING FRONT OUTER LOBBY
6.7 |Removal Works
a.[Removal of existing wiring, switch, and bulb receptacle 1.00 lot
6.8 [Cables and conduits
a.|uPVC Electrical Square Gutter Trunking Conduit, 30mm x 10mm with tox and screw, 10.00 Igts
8ft per length
b.[uPVC Electrical Square Gutter Trunking Conduit, 30mm x 10mm with tox and screw, 12.00 Igts
8ft per length
c.|PVC Junction box with cover 20.00 pcs
d. [Utility box 2.00 pcs
e.|Mica tube 5.00 Im
6.9 [Cables and conduits
a.|3.5 mm? THHN/THWN-2 wire (ground wire included) 80.00 Im
6.10 |Lighting Fixtures and Devices
a.|9W LED bulb, 60mm x 110mm, E27, 220V, daylight 6500k, 900 - 1100 lumens, and 16.00 pcs
180° beam angle
b.|Porcelain receptacle, E27 16.00 pcs
c.|2-gang switch, wide series 2.00 pcs
6.11 |Restoration of bulb luminaires and painting of expose conduits, fittings, and other 1.00 lot
related electrical components.
6.12 |Miscellaneous and consumables (gi wires, wire connectors, electrical tapes, pvc 1.00 lot
solvent, cement, etc.)
6.13 |Testing and Commissioning 1.00 lot

GRAND TOTAL:




IMPORTANT NOTE: ALL ITEMS, MATERIALS, LABORS NOT SPECIFICALLY INCLUDED IN ALL OF THE ABOVED- CITED WORKS/ SYSTEM THAT ARE DEEMED NECESSARY COMPONENT FOR THE COMPLETE EXECUTION, IMPLEMENTATION AND COMMISSIONING OF ALL WORKS/ SYSTEMS CITED
ABOVE MUST BE INCLUDED AS AWARDED CONTRACTOR'S "1 LOT RESPONSIBILITY AND ACCOUNTABILITY WITHOUT ADDITIONAL COST/ CHARGES TO DOST- ITDI AND EXTENSION OF PROJECT- TIMELINE".

Prepared by: Recommending Approval: Approved by:

MERLITA M. REGONDA MA. FE D. ORDIALES ANA MELISSA BUSTAMANTE GLENN JOSEPH FRANES ENGR. APOLLO VICTOR O. BAWAGAN ANNABELLE V. BRIONES. Ph.D.
End- Users/ ADM SRS I/ TSD SRT IV/TSD SRAn/TSD TAC- Chairman Director. Office of the Director. ITDI



Section IX. Philippine Bidding Documents Related Forms

Notes to the Philippine Bidding Document Related Forms

The Bidder shall complete and submit with its Bid the Bid Form, together with the Bill of
Quantities, detailed estimates that include a summary sheet indicating the unit prices of
construction materials, labor rates, and equipment rentals used in coming up with the Bid,
and Cash Flow by Quarter, in accordance with ITB Clause 13, and all those requirements
indicated in the Bidding Documents and the format set out in this Section.

When requested in the BDS, the Bidder should provide the Bid Security, either in the form
included hereafter or in another form acceptable to the Procuring Entity, pursuant to ITB
Clause 16.

The Contract Form, when it is finalized at the time of contract award, should incorporate
any correction or modification to the accepted Bid resulting from price corrections. The
needed attachments, as aforementioned which form part of the contract should be modified
accordingly.

The Omnibus Sworn Statement must be completed by all Bidders in accordance with ITB
Clause 4.3. Failure to do so and submit it with the Bid shall result in the rejection of the Bid
and the Bidder’s disqualification.

The Performance Securing Declaration and Bank Guarantee Form for Advance
Payment shall be completed only by the successful Bidder in accordance with one of the
forms indicated herein or in another form acceptable to the Procuring Entity and pursuant
to GCC Clause 12 and its corresponding SCC provision.
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Bid Form for Procurement of Infrastructure Projects

[Note: The duly accomplished form shall be submitted with the Bid]

BID FORM

Project Identification No.: [Insert number]

To: [Name of Procuring Entity]

Having examined the Philippine Bidding Documents (PBD) including the Supplemental Bid
Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, we, the
undersigned, declare that:

a)

b)

c)

d)

f)

g9)

I/We have no reservation to the PBD, including the Supplemental Bid Bulletins, for the
Procurement Project [Project Title];

I/We offer to execute the Works for this Contract in accordance with the PBD;

The total price of our Bid in words and figures, excluding any discount offered below,
is [insert information]

The discounts offered and the methodology for their application, if any, are: [insert
information];_or indicate N/A if no discount offered]

The total bid price in words and figures, after applying the applicable discount, includes
the cost of all taxes, such as, but not limited to[specify the applicable taxes, e.g. (i)
value added tax (VAT), (ii) income tax, (iij) local taxes, and (iv) other fiscal levies and
duties], which are itemized in the Detailed Estimates.

This Bid shall remain valid within a period stated in the PBD, and it shall be binding
upon me/us at any time before the expiration of that period;

If our bid is accepted, I/we commit to enter to a contract and provide a performance
security in the form, amounts, and within the times prescribed in the PBD, and hereby
acknowledge the consequences under the IRR of RA No. 12009 on forfeiture of Bid
Security or enforcement of Bid Securing Declaration and on Blacklisting.

Until a formal Contract is prepared and executed, this Bid, together with your written
acceptance thereof and your Notice of Award, shall be binding upon the Bidder.

I/'We understand that you are not bound to accept the Lowest Calculated Bid or any Bid you
may receive.

I/We certify/confirm that we comply with the eligibility requirements pursuant to the PBD.

The undersigned is authorized to submit the bid on behalf of [Name of the Bidder] as
evidenced by the attached [State the Written Authority].

I/We acknowledge that failure to sign each and every page of this Bid Form, including the
attached Schedule of Prices, shall be a ground for the rejection of our bid.
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Duly authorized to sign the Bid for and behalf of:

[Insert Bidder’s Name]

[Signature over Printed Name]
[Position/Designation]
[Date]
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Contract Form

[Note: The duly accomplished form is not required to be submitted with the Bid but shall be
submitted within ten (10) days after receiving the Notice of Award]

CONTRACT FOR [Insert Project Title]

THIS CONTRACT executed on the day of 20 between:

[Name of Procuring Entity], a government agency of the Republic of the Philippines,
hereinafter called “the Entity”;

[Name of Contractor] Filipino of legal age or a company duly organized and existing under the
laws of [city and country], with principal office at [insert address], hereinafter called “the

-and-

Contractor”.

B

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly
rief description of Project],

WHEREAS, the Contractor submitted a responsive bid and was awarded the contract for

the procurement in the total amount of [Contract price in words and figures, including currency],
hereinafter referred to as the “Contract Price.”

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties

hereby agree as follows:

1)

Unless otherwise stated, terms and expressions used in this Contract shall have the
same meanings as those assigned to them in the Conditions of Contract, which form an

integral part of this Contract.

The following documents as required by the Implementing Rules and Regulations of
Republic Act No. 12009 shall be deemed to form and be read and construed as integral

part of this Contract, viz.:
a) Philippine Bidding Documents (PBD);

i. Drawings/Plans;

ii. Scope of Work;

iii. Invitation to Bid;

iv. Instructions to Bidders;
v. Bid Data Sheet;

vi. Bid Form, including all the documents/statements contained in the Bidder’s
bidding envelopes, as annexes, and all other documents submitted (e.g.,
Bidder’s response to request for clarifications on the bid), including corrections

to the bid, if any, resulting from the Procuring Entity’s bid evaluation;
vii. Bill of Quantities;
viii. General and Special Conditions of Contract;
ix. Supplemental Bid Bulletins, if any; and

x. Other contract documents that may be required by existing laws and/or the

Entity.
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b) Winning bidder's bid, including the Eligibility Requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

c) Performance Security;
d) Notice of Award of Contract; and the Bidder's Conforme thereto; and

e) Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBD, such as but not limited to the Notice to
Proceed and Warranty Security.

In consideration of the Contract Price of [Contract Price in words and figures], or such
other sums as may be determined in accordance with the terms of the Contract, the
Supplier agrees to deliver and perform the items and related services for the [ Project
Title] described herein in accordance with the terms and conditions specified in the
Contract and its annexed documents.

The [Name of the Procuring Entity] agrees to pay the above-mentioned sum to the
Supplier in accordance with the schedule and manner provided in the Bidding Documents
and its annexes.

Any dispute, difference, or claim arising out of or relating to this Contract, including its
existence, validity, interpretation, breach, or termination thereof, may be submitted to
arbitration or other form of alternative dispute resolution in accordance with the applicable
law, such as Republic Act (RA) No. 9285 (Alternative Dispute Resolution Act of 2004) or
Executive Order No 1008, series 1985 (Construction Industry Arbitration Law).

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed

in accordance with the laws of the Republic of the Philippines on the day and year first above

written
For the Procuring Entity For the Bidder
Head of the Procuring Entity or Duly Duly authorized to sign the Contract
Authorized Representative for and behalf of [Bidders Name].
[Signature over Printed [Signature over Printed Name]
Name][Position/Designation] [Position/Designation]
[Date] [Date]

Signed in the presence of:
[Name and Signature] [Name and Signature]

Witness — Procuring Entity Witness- Supplier
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ACKNOWLEDGMENT

BEFORE ME, A Notary Public for and in the , City/Province of

, this day of , 20 , personally
appeared the above-named persons who have satisfactorily proven to me their identity,
through their identifying documents written below their names and signatures, that they are
the same persons who executed and voluntarily signed the foregoing instrument consisting of
_pages, including this page where this Acknowledgement is written, which they acknowledged
before me as their free and voluntary act and deed.

WITNESS MY HAND AND SEAL this ___day of [month] [year].

NAME OF NOTARY PUBLIC

Notarial Commission No.

Notary Public for until

Roll of Attorneys No.
PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]

Doc. No.
Page No.
Book No.

Series of

97



Omnibus Sworn Statement Form

[Note: The duly accomplished form shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

OMNIBUS SWORN STATEMENT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and with residence at
[Address of Affiant], after having been duly sworn in accordance with law, do hereby depose
and state that:

1) Select one, delete the others:

If sole proprietorship: | am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [Address of Bidder],

If partnership, corporation, cooperative, or joint venture: | am the duly authorized
and designated representative of [Name of Bidder] with office address at [Address
of Bidderf],

If individual consultant not registered under a sole proprietorship, in case of
Consulting Services: | am the individual consultant or authorized representative of
[Name of Bidder] with office address at [Address of Bidder],

2) Select one, delete the others:

If sole proprietorship: As the owner and sole proprietor or authorized representative
of [Name of Bidder], | have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for [Project Title] of the [Name of the Procuring Entity]finsert “as
supported by the attached duly notarized Special Power of Attorney” for authorized
representative];

If partnership, corporation, cooperative, or joint venture: | am granted full power and
authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for [Project Title] of
the [Name of the Procuring Entity], as supported by the attached duly notarized
Special Power of Attorney, Board/Partnership Resolution, or Secretary’s
Certificate, whichever is applicable;

If individual consultant not registered under a sole proprietorship, in case of
Consulting Services: As the individual consultant or authorized representative of
[Name of Bidder], | have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for [Project Title] of the [Name of the Procuring Entity], as
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supported by the attached duly notarized Special Power of Attorney for authorized
representative;

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board; by itself or by
relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity;

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

Select one, delete the others:

e If sole proprietorship : The [Name of Bidder] and its spouse are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

e [f partnership : The partnership itself and the partners of [Name of Bidder] are not
related by consanguinity or affinity up to the third civil degree to the Head of the
Procuring Entity, Procurement Agent (if engaged), End-User or Implementing Unit,
project consultants, head of the Project Management Office, or the members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

e [f cooperative: The cooperative itself and members of the board of directors,
general manager, or chief executive officer of [Name of Bidder] are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

e [f corporation, or joint venture: The corporation or joint venture itself, and officers,
directors, and controlling stockholders of [Name of Bidder] are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

e [f individual consultant not registered under a sole proprietorship, in case of
Consulting Services: The individual consultant and its spouse are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
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Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

7) ltis understood that failure to faithfully disclose its relationship with the HOPE, members
of the BAC, the TWG, and the BAC Secretariat, the head of the PMO or the end-user
unit or implementing unit, and the project consultants of the Procuring Entity, or of the
procurement agent by consanguinity or affinity up to the third civil degree, as well as its
submission of beneficial ownership information containing false entries shall be subject
to blacklisting under Section 100 of the IRR of RA No. 12009, without prejudice to
criminal and civil liabilities under applicable laws, including their accessory penalties, if
any.

Select one, delete the rest:

e In case of corporations: [Name of Bidder] declares its beneficial ownership
information consistent with its updated General Information Sheet or Beneficial
Ownership Declaration Form or any other document duly submitted to the SEC and
has maintained a valid and updated file therein in compliance with Sections
20.2.9.1, 81, and 82 of the IRR of Republic Act (RA) No. 12009.

e In case of Foreign Bidders: [Name of Bidder] submitted an appropriate equivalent
document in English issued by the country of the bidder concerned in accordance
with Section 20.2.9.2 of the IRR of RA No. 12009.

8) [Name of Bidder] complies with existing labor laws and standards; and

9) [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b)  Acknowledge all conditions, local or otherwise, affecting the implementation
of the Contract;

c) Made an estimate of the facilities available and needed for the contract to be
bid, if any; and

d) Inquire or secure Supplemental Bid Bulletin(s) issued for the [Project Title].

10) [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

11) In case advance payment was made or given to [Name of Bidder], failure to perform or
deliver any of the obligations and undertakings in the contract shall be sufficient
grounds to constitute criminal liability under existing laws.

IN WITNESS WHEREOF, | have hereunto set my hand this ___day of ___, 20__ at
, Philippines.
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Duly authorized to sign the Bid for and behalf of:

[Insert Bidder’'s Name]

[Affiant’s Signature over Printed Name]
[Position/Designation]
[Date]

JURAT

SUBSCRIBED AND SWORN to before me this __day of [month] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through
competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-
8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used)],
with his/her photograph and signature appearing thereon, with no.

WITNESS MY HAND AND SEAL this ___day of [month] [year].

NAME OF NOTARY PUBLIC

Notarial Commission No.

Notary Public for until

Roll of Attorneys No.
PTR No. __, [date issued], [place issued]
IBP No. __, [date issued)], [place issued]

Doc. No.
Page No.
Book No.

Series of
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Bid Securing Declaration Form
[The duly accomplished form shall be submitted with the Bid
if bidder opts to provide this type of bid security]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.
BID SECURING DECLARATION

Project Identification No.: [Number]

To: [Insert name of the Procuring Entity]

I/We, the undersigned, declare that:

1) I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration;

2) |/We accept that:

a) I/We shall enter into contract with the Procuring Entity and furnish the required
performance security within ten (10) calendar days as indicated in the Bidding
Documents, from receipt of the Notice of Award;

b) I/we will be automatically disqualified from bidding for any procurement contract with
any Procuring Entity upon receipt of your Blacklisting Order; and

c) |/We will pay the applicable fine within fifteen (15) days from receipt of the written
demand by the Procuring Entity for the commission of acts resulting to the enforcement
of the Bid Securing Declaration under Sections 52.2 (a), 63.2, 69.1 and 100, except
100.3 (c), of the IRR of RA No. 12009; without prejudice to other legal action the
government may undertake;

Applicable Fine

a) inthe case of a single bidder i) two percent (2%) of the Approved
Budget for the Contract (ABC); or

i) the difference between the
evaluated bid price and the ABC
whichever is higher

b) inthe case of multiple bidders i) two percent (2%) of the ABC; or

i) the difference between the
evaluated bid prices with the
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bidder with Lowest
Calculated/Highest Rated Bid and
the bidder with the next Lowest
Calculated/Highest Rated Bid, and
so on whichever is higher

c) in case of violations committed| i) a fixed amount of two percent of
prior to the opening of the the ABC,
financial envelope

3) I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a) Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b) | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a
waiver to avail of said right;

c) | am/we are declared the bidder with the [Insert Award Criterion’] and l/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

Duly authorized to sign the Bid for and behalf of:

[Insert Bidder's Name]

[Signature over Printed Name]
[Position/Designation]
[Date]
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JURAT

SUBSCRIBED AND SWORN to before me this __day of [month] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through
competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-
8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no.

WITNESS MY HAND AND SEAL this ___day of [month] [year].

NAME OF NOTARY PUBLIC

Notarial Commission No.

Notary Public for until

Roll of Attorneys No.
PTR No. __, [date issued], [place issued]

IBP No. __, [date issued], [place issued]

Doc. No.
Page No.
Book No.

Series of
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Republic of the Philippines

Government Procurement Policy Board
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Department of Science and Technology
INDUSTRIAL TECHNOLOGY DEVELOPMENT INSTITUTE

‘ . Republic of the Philippines

DOST Compound, General Santos Ave., Bicutan, Taguig City
Tel. Nos.: (02) 868 37750 to 69

www.itdi.dost.gov.ph
BAGONG PILIPINAS

ITDI BIDS AND AWARDS COMMITTEE (BAC)
CHECKLIST OF FINANCIAL REQUIREMENTS for PROCUREMENT OF
INFRASTRUCTURE PROJECT

Title of the Project:

Name of the Bidder:
Date

PLEASE SUBMIT THE FOLLOWING DOCUMENTS ARRANGED IN ORDER AND WITH
LABEL, USING THE PRESCRIBED BIDDING FORMS:

ENVELOPE Il - The Financial Component shall contain the following
information/documents and shall be opened only if the bidder has complied with the
requirements in the Legal and Technical Envelope

(Envelope I): \ or x

1. Original duly signed and accomplished Financial Bid Form; and
Original duly signed Bid Prices in the Bill of Quantities, and

3  Duly accomplished Detailed Estimates Form, including a summary sheet indicating
the unit prices of construction materials, labor rates, and equipment rentals used in
coming up with the Bid; and

Cash Flow by Quarter.
Bill of Quantities — Soft Copy (Flash Drive)

NOTE:

1. All pages of the Financial Requirement, whether original or certified. true copy, including the
duplicate copies, shall be countersigned by the Bidder or his/her duly authorized representative.
The countersignature must appear at the lower right portion of each of the pages in the bidding
documents, preferably using any color of pen except BLACK.

2. The Bidders are required to include in their bids the cost of all taxes, such as, but not limited to,
value added tax (VAT), income tax, local taxes, and other fiscal levies and duties, which shall be
itemized in the bid form and reflected in the detailed estimates.

3. The Bidder may modify its bid after it has been submitted, provided that the modification is received
by the BAC Secretariat prior to the deadline prescribed for submission and receipt of bids. The
Bidder shall not be allowed to retrieve its original bid, but shall be allowed to submit another bid
equally sealed, properly identified, linked to its original bid marked as “FINANCIAL
MODIFICATION” and stamped “RECEIVED” by the BAC. Bid modifications received after the
applicable deadline shall not be considered and shall be returned to the Bidder unopened.

4. ANY MISSING or UNSIGNED DOCUMENT IN THE ABOVE-MENTIONED CHECKLIST SHALL
BE CONSIDERED AS NON-SUBMISSION OF SUCH DOCUMENT AND IS A GROUND FOR
OUTRIGHT DISQUALIFICATION.

REMARKS: () Eligible () Ineligible Checked by:
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Quality - Working Group on Legal Metrology (ACCSQ-WG3) | ISTA Global and Asia Pacific |International Association of Packaging
Research Institutes (IAPRI) | Association of Official Analytical Collaboration (AOAC) Southeast Asia Section
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Department of Science and Technology
INDUSTRIAL TECHNOLOGY DEVELOPMENT INSTITUTE

‘ . Republic of the Philippines

DOST Compound, General Santos Ave., Bicutan, Taguig City
Tel. Nos.: (02) 868 37750 to 69

www.itdi.dost.gov.ph
BAGONG PILIPINAS

ITDI BIDS AND AWARDS COMMITTEE (BAC)
CHECKLIST OF ELIGIBILITY REQUIREMENTS for PROCUREMENT OF
INFRASTRUCTURE PROJECTS

Title of the Project:

Name of the Bidder:
Date

PLEASE SUBMIT THE FOLLOWING DOCUMENTS ARRANGED IN ORDER AND WITH
LABEL, USING THE PRESCRIBED BIDDING FORMS:

LEGAL DOCUMENTS

Vorx
A. Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in
accordance with Section 8.5.2 of the IRR.

Note: If Joint Venture, Valid and duly notarized Joint Venture Agreement (JVA) in case

joint venture is already in existence or duly notarized statements from all potential
joint venture partners stating that they will enter into and abide by the provisions of
JVA in the instance that the bid is successful.

TECHNICAL DOCUMENTS

B. Statement of all on-going government and private contracts within the period
of five (5) years from submission of bids, including contracts awarded but not yet
started, if any, whether similar or not similar in nature and complexity to the
contract to be bid. This statement shall be supported with any of the following:

¢ Notice of Award and/or Contract; or, Notice to Proceed issued by the owner or
the agency; or, Certificate of Accomplishment signed by the owner or authorized
representative.

C. Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, whose value is at least 50% of the ABC, and shall be
supported with the complete documentary evidence enumerated below.

i. Notice of Award and/or Notice to Proceed;
ii. Project Owner’s Certificate of Final Acceptance.

The ITDI-BAC, however, reserves the right to examine other documents pertaining to the
bidders’ statement during the post-evaluation stage.

REMARKS: ( )Eligible () Ineligible Checked by:
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D. Valid Philippine Contractors Accreditation Board (PCAB) license registration.

E. Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission or original copy of Notarized Bid
Securing Declaration;

F. Project Requirements, which shall include the following:

¢ Organizational Chart for the contract to be bid;

e List of contractor’s key personnel (stated in the Bid Data Sheet (BDS) and TOR),
to be assigned to the contract to be bid, with their complete qualification and
work experience sheet;

e List of contractor’'s major equipment units, which are owned, leased, and/or under
purchase agreements, supported by proof of ownership or certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be.

G. Omnibus Sworn Statement by the prospective bidder or its duly authorized

representative in the form prescribed by the GPPB as to the following:

% The signatory is the duly authorized representative of the prospective bidder and
granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing
contract accompanied by the duly notarized SPA, Board/Partnership Resolution,
or Secretary’s Certificate, whichever is applicable;

% It is not “blacklisted” or barred from bidding by the GOP or any of its agencies,
offices, corporations or LGUs, including foreign government/foreign or
international financing institution whose blacklisting rules have been recognized
by the GPPB.

% Each of the documents submitted in satisfaction of the bidding requirements is
an authentic copy of the original, complete, and all statements and information
provided therein are true and correct;

% It authorizes the Head of the Procuring Entity or his duly authorized
representative/s to verify all documents submitted;

% It complies with the disclosure provision under Section 47 of the Act and this
IRR, in relation to other provisions of RA 3019;

% It complies with all existing labor laws and standards.

% It complies with the responsibilities of a prospective or eligible bidder provided
in the PBDs

% A sworn affidavit of the bidder that it is not related to the Head of the Procuring,
members of the BAC, the TWG and the BAC secretariat, the Head of the PMO
or the end-user unit, and the project consultants by consanguinity or affinity up
to the third civil degree;
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« That the bidder did not give or pay directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to any person
or official, personnel or representative of the government in relation to any
procurement project or activity.

FINANCIAL DOCUMENTS

H. Audited Financial Statements stamped “RECEIVED” by Bureau of Internal

Revenue (BIR) or its duly accredited and authorized institutions for the Fiscal Year
2023 and 2024,

I. Computation of Net Financial Contracting Capacity (NFCC) or Credit Line
Certificate (CLC) issued by a Universal or Commercial Bank in favor of the bidder
if awarded the contract for the project.

Class “B” Documents

J. If applicable, duly signed joint venture agreement (JVA) in accordance with RA
No. 4566 and its IRR in case the joint venture is already in existence or duly
notarized statements from all the potential joint venture partners stating that they
will enter into and abide by the provisions of the JVA in the instance that the bid is
successful.

NOTE:

1. All pages of Eligibility requirements whether original or cert. true copy, including the
duplicate copies, shall be countersigned by the Bidder or his/her duly authorized
representative. The countersignature must appear at the lower right portion of each of
the pages in the bidding documents preferably using any color of pen except BLACK.

2. The notarization of document, if required, shall comply with the 2004 Rules on Notarial
Practice. Moreover, except Community Tax Certificate or “cedula”, the competent
evidence of identity shall be limited to those specified under the foregoing Rules, to wit: (i)
identification documents issued by an official agency bearing the photograph and signature
of the individual, i.e., passport, driver’s license, PRC ID, SSS ID, GSIS e-card, NBI
clearance Postal ID, Voter’s ID, Tax Identification Number (TIN) issued by the BIR,
Barangay certification, Philhealth card, Senior Citizen’s ID, OWWA ID, OFW ID, Alien
Certificate of Registration/Immigration Certificate of Registration, and Government
Office ID; and (ii) the oath of affirmation of one credible witness not privy to the instrument,
document or transaction who is personally known to the notary public and who personally
knows the individual and shows to the notary public documentary identification.

3. ANY MISSING or UNSIGNED DOCUMENT or NON-COMPLIANCE IN THE
ABOVE-MENTIONED CHECKLIST AND INSTRUCTIONS SHALL BE A GROUND FOR
OUTRIGHT DISQUALIFICATION.
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